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BIDDER’S SUBMITTAL CHECKLIST 

Any bid submitted after the designated closing time or to any other location will be determined 
nonresponsive and will not be opened. It is the responsibility of the Bidder to deliver the bid by the indicated 
deadline to the designated location, as indicated in the Invitation to Bid. The City is not responsible for late 
or mishandled delivery.  
If contractor obtains these documents by means of a website or copied from a Plan Center, it is the 
responsibility of the contractor to check for any addendums to this contract prior to bid opening. To be 
notified of addendums, contractor may call 541-917-7676 and request to be added to the Plan Holder’s list. 

Failure to include any signed addenda could result in the disqualification of your bid. 

 
All bids must be submitted on City-provided forms that do not contain unauthorized alterations.  Bids should 
be received in non-editable PDF format. The total size limit for each email submittal response should be less than 20 
MB. An automated response will be generated back to the sender stating, “Proposal has been received by the City.”  If 
you do not receive a notification, you may contact Diane Murzynski at diane.murzynski@cityofalbany.net or 
541-917-7522. Bidders should submit responses within a reasonable amount of time before the bid opening date and 
time to ensure timely email delivery. 

A scanned copy of a bid bond is acceptable for the purposes of the bid opening. Original bid bonds must be received 
by the city, within seven days after bid opening, addressed to City of Albany, PW Contracting Coordinator, PO Box 490, 
Albany, OR 97321, or 333 Broadalbin Street, Albany, OR  97321. 

All bids must include the following submittals or may be considered nonresponsive:  

☐ Signed Proposal (two pages) - with all applicable blanks completed  

☐ Completed Schedule of Contract Prices - signed by an authorized representative of the company who can “execute 
bids” 

☐ Bid Bond – using City-provided Bid Bond form with no alterations 

☐ Employee Drug Testing Certification form 

☐ Addenda Acknowledgement (acknowledge on Proposal if Addenda have been issued) 

 
Submitted within two hours after bid closing time (required under ORS 279C.370): 

☐ First-Tier Subcontractor Disclosure form – signed and if “none” indicate as such 

 

Other than what is listed above, it is not necessary to submit any additional pages with the bid. 

 

mailto:diane.murzynski@cityofalbany.net
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NOTICE TO CONTRACTORS 
CITY OF ALBANY 

INVITATION TO BID 

Category of Bid:  Construction 
Engineer’s Estimate:  $520,000 

Bids due at 2:00 p.m., Tuesday, February 22, 2022 

The City of Albany hereby extends an invitation to submit bids for: 

ST-20-03, ARTS Traffic Signal Enhancement Project 
This project includes modifications to four existing traffic signals, reconstruction of associated sidewalks and curb 
ramps, reconstruction of approximately 300 linear feet of 13-foot wide concrete multi-use path, and related 
appurtenances. 

The Contract, if awarded, will be awarded to the lowest responsive, responsible bidder based upon the lowest total bid 
amount of Schedule A plus Schedule B, as determined by the City of Albany, and on the City’s sole and absolute 
judgment to best serve its interest. The Contractor shall bid both schedules. 

Bids must be submitted to procurement@cityofalbany.net not later than 2:00 p.m., Tuesday, February 22, 2022. 
Bids will be considered time-stamped and received by the City when received in the procurement email inbox. The 
email subject line must include the project number and name as follows: ST-20-03, ARTS Traffic Signal 
Enhancement Project. The body of the email must plainly identify (1) the project name, (2) the bid opening time and 
date, (3) the bidder’s name, and (4) the contractor’s license number (per ORS 701). Immediately following the filing 
deadline, the bids will be opened and publicly read using a virtual hosted meeting, 
https://global.gotomeeting.com/join/623409989. Interested parties can also dial in using their phones  (1-571-317-
3122, access code 623-409-989). Bid totals will be posted on the City’s website at https://cityofalbany.net/bids.  

Contract bid documents may be downloaded from the City of Albany website at https://cityofalbany.net/bids. It is 
imperative those who download the contract bid documents check the website regularly for addenda, clarifications, and 
other pertinent notifications. All who are known by the City of Albany to have received a complete set of the contract 
bid documents will receive notification when additional items are posted. Please call 541-917-7676 to be added to the 
Plan Holder’s list. 

Each bidder must have access to a current set of City of Albany Standard Construction Specifications, which can be found 
on the City’s website at https://www.cityofalbany.net/standard-construction-specifications.  All public improvements are required 
to conform to these specifications and bid prices must reflect these specifications.  For project information, call Chris 
Cerklewski at 541-917-7646. 

All City contracts contain a statement declaring that the bidder agrees to comply with the provisions of ORS 279C.800 
through 279C.870 regarding payment of prevailing wages.  The City’s contract contains a clause which incorporates by 
reference all of the provisions of ORS Chapter 279C which are applicable to public contracts.  Bidders are expected to 
be familiar with these provisions including, but not limited to, recent changes to ORS Chapter 279C.  

No bid will be received or considered unless the bidder is licensed by the Construction Contractors Board for 
construction projects or licensed with the State Landscape Contractors Board for landscaping projects. 

A 10% bid bond, certified check, or cashier’s check must accompany each bid on all projects and must be forfeited if 
the bidder fails to enter into a Contract with the City of Albany within 10 days after the date of the Notice of Award. A 
scanned copy must be submitted with the bid. 

DATED this 31st day of January, 2022.   
Diane M. Murzynski, CPPO, CPPB 
Purchasing Coordinator 

PUBLISH: Daily Journal of Commerce on Monday, January 31, 2022  
Albany Democrat-Herald on Monday, January 31, 2022 

mailto:procurement@cityofalbany.net
https://global.gotomeeting.com/join/623409989
http://www.cityofalbany.net/finance/purchasing/bids
http://www.cityofalbany.net/finance/purchasing/bids
https://www.cityofalbany.net/standard-construction-specifications
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PROPOSAL 

To the Honorable Mayor and City Council 
Albany, Oregon  97321 

BIDDER’S DECLARATION AND UNDERSTANDING 
The undersigned Bidder declares that the Contract Documents for the construction of the proposed improvement have 
been carefully examined; that the site has been personally inspected; that the Bidder is satisfied as to the quantities of 
materials, items of equipment and conditions or work involved including the fact that the description of the quantities 
of work and materials as included herein is brief and is intended only to indicate the general nature of such items and 
to identify the said quantities with the detailed requirements of the Contract Documents; and that the Bidder’s proposal 
is made according to the provisions and under the terms of the Contract Documents, which documents are hereby 
made a part of this proposal. 

The Bidder further declares that the only persons or parties interested in this proposal are those named herein; that this 
proposal is in all respects fair and without fraud; that it is made without collusion with any official of the City of Albany, 
and that the proposal is made without any connection or collusion with any person making another proposal on this 
Contract. 

The Bidder further declares by the signing of this proposal that all the provisions required by ORS 279C.800 through 
279C.870 relating to the payment of prevailing wage rates for work performed under the Contract with the City of 
Albany must be complied with.   

The Bidder further agrees that its own judgment has been exercised regarding the interpretation of subsurface 
information and all data which it believes pertinent from the Engineer, Owner, and other sources in arriving at these 
conclusions have been utilized. 

The bidder further certifies that they have authority and knowledge regarding the payment of taxes and that to the best 
of their knowledge are not in violation of any Oregon Tax Laws. For purposes of this certification, “Oregon Tax Laws” 
are those tax laws imposed by ORS 320.005 to 320.150 and ORS 403.200 to 403.250 and ORS Chapters 118, 314, 316, 
317, 318, 321, and 323; the elderly rental assistance program under ORS 310.630 to 310.706; and any local tax laws 
administered by the Oregon Department of Revenue under ORS 305.620. 

CONTRACT EXECUTION, BONDS, AND INSURANCE 
The Bidder agrees that if this proposal is accepted: 

• A Contract with the City of Albany, Oregon, will be executed, within 10 days after the date of the Notice of Award, 
in the form of Contract annexed hereto, and will at that time, deliver to the City of Albany the 100 percent 
Performance Bond and 100 percent Payment Bond, and will, to the extent of this proposal, furnish all machinery, 
tools, apparatus, and other means of construction and do the work and furnish all the materials necessary to complete 
all work as specified or shown in the Contract Documents. 

• A Request for Taxpayer Identification Number and Certification (W-9) will be completed as a condition of the City’s 
obligation to make payment.  In the event the Bidder shall fail to complete and return the W-9 to the City, payment 
to Bidder may be delayed, or the City may, in its discretion, terminate the Contract. 

• Automatic Clearing House (ACH) Direct Payment Authorization.  The City prefers to pay Contractor invoices via 
electronic funds transfers through the ACH network.  To initiate this more timely, efficient, and secure payment 
method, Contractors must complete the City’s ACH Vendor Direct Payment Authorization Form.  This form is 
available on the City website at https://www.cityofalbany.net/images/stories/finance/eft_form.pdf. Information 
provided on the form is exempt from public records disclosure under ORS 192.501(27). 

• For contracts that exceed $500,000, the Contractor must elect retainage to be held in an interest-bearing 
escrow account, or an alternate method in lieu of cash retainage as a condition of payment and as required 
by ORS 279C.570(2).  Contractor must complete an Escrow Account Agreement if funds are to be held in an 
interest-bearing account, otherwise Contractor must provide a deposit of bonds, securities or other instruments, or 
Contractor must provide a surety bond in an amount equal to five percent of the total bid. City may recover from 
Contractor additional costs incurred in the handling of retainage alternatives, whether a deposit of bonds, securities, 
or other instruments, surety bond, or for an interest-bearing account, ORS 279C.560(3). 

CERTIFICATES OF INSURANCE 
The Bidder agrees to furnish the Owner, before commencing the work under this Contract, the certificates of insurance 
as specified in the Standard Construction Specifications. 
ADDENDA ACKNOWLEDGEMENT: No(s). ___ Dated ______ No(s). ___ Dated _______ No(s)___ Dated ________ 

https://www.cityofalbany.net/images/stories/finance/eft_form.pdf
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START OF CONSTRUCTION AND CONTRACT COMPLETION DATE 
If awarded this contract, the Bidder agrees to begin work within 10 calendar days after the date of the Notice to Proceed 
for the Contract and to complete the construction, in all respects, as set forth in the Special Provisions of these Contract 
Documents. 

LIQUIDATED DAMAGES 
In the event the Bidder is awarded the Contract and fails to complete the work within the time stated above or extended 
time agreed upon, as more particularly set forth in the Contract Documents, liquidated damages must be paid to the 
City of Albany, Oregon, as provided under General Requirements, Subsection 108.06.00 of the City of Albany Standard 
Construction Specifications. 

BID BOND 
Accompanying this proposal is a certified check, cashier’s check or Bidder’s bond in the sum of (10% of Bid Total)  
    Dollars ($ ), 
according to the General Requirements of the Contract Documents which is to be forfeited as liquidated damages, if, 
in the event that this proposal is accepted, and the Bidder fails to execute the Contract and furnish satisfactory 
Performance and Payment Bond under the conditions and within the time specified in the Contract Documents; 
otherwise said check or bond is to be returned to the Bidder. 

SURETY 
If the Bidder is awarded a construction Contract on this proposal, the Surety who provides the Performance Bond will  
be      whose address is (street and city) 
     and 
Payment Bond will be      whose address is (street and city) 
     . 

LUMP SUM OR UNIT PRICE WORK 
The Bidder further proposes to accept as full payment for the work proposed herein the amounts computed under the 
provisions of the Contract Documents and based on the following lump sum or unit price amounts, it being expressly 
understood that the unit prices are independent of the exact quantities involved.  The Bidder agrees that the lump sum 
prices and the unit prices represent a true measure of the labor and materials required to perform the work, including 
all allowances for overhead and profit for each type and unit of work called for in these Contract Documents.  

BIDDER 
The name of the Bidder submitting this proposal is      doing 
business at (street and city)    ,  which 
is the address to which all communications concerned with this proposal and with the Contract must be sent. 

In accordance with ORS 279A.120, Bidder hereby declares that it (circle correct designation) is / is not a resident Bidder. 
The names of the principal officers of the corporation submitting this proposal, or of the partnership, or of all persons 
interested in this proposal as principals are as follows: 
   

If Sole Proprietor or Partnership:  IN WITNESS hereto the undersigned has set his/her hand this   day of 
  2022. 
   

Signature of Bidder  Title 

If Corporation:  IN WITNESS WHEREOF the undersigned corporation has duly authorized the execution of this 
agreement on behalf of the corporation by the officer named below this   day of  2022.  

 

  

 name of corporation 

By:  

Name:  
 (please print name) 

Title:  
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SCHEDULE OF CONTRACT PRICES 

SCHEDULE A: TRAFFIC SIGNAL IMPROVEMENTS 
ITEM 
NO. BID ITEMS APPROX. 

QUANTITY 
UNIT OF 

MEASURE 
UNIT PRICE 

DOLLARS/CTS 
TOTAL AMT. 

DOLLARS/CTS 

A-1 Mobilization 1 Lump Sum   

A-2 Temporary Traffic Control 1 Lump Sum   

A-3 Erosion Prevention and Sediment Control 1 Lump Sum   

A-4 Modify Traffic Signal at Queen Avenue and Hill 
Street 1 Lump Sum   

A-5 Modify Traffic Signal at Queen Avenue and Geary 
Street 1 Lump Sum   

A-6 Modify Traffic Signal at Waverly Drive and 21st 
Avenue 1 Lump Sum   

A-7 Modify Traffic Signal at Waverly Drive and Grand 
Prairie Road 1 Lump Sum   

A-8 Remove and Replace Standard Curb and Gutter 650 Linear Foot   

A-9 Remove and Replace 4-Inch PCC Sidewalk 700 Square Yard   

A-10 Truncated Domes 232 Square Foot   

A-11 Asphalt Trench Patch 100 Ton   

A-12 8-Inch White Non-Profiled Thermoplastic Stripe 200 Linear Foot   

A-13 12-Inch White Non-Profiled Thermoplastic Stripe 725 Linear Foot   

A-14 Green Bicycle Lane Legend 420 Square Foot   

A-15 Striping Removal 725 Linear Foot   

A-16 Landscape Restoration 1 Lump Sum   

TOTAL SCHEDULE A  

 
 
 
SCHEDULE B: PERIWINKLE PATH IMPROVEMENTS 

ITEM 
NO. BID ITEMS APPROX. 

QUANTITY 
UNIT OF 

MEASURE 
UNIT PRICE 

DOLLARS/CTS 
TOTAL AMT. 

DOLLARS/CTS 

B-1 Mobilization 1 Lump Sum   

B-2 Temporary Traffic Control 1 Lump Sum   

B-3 Erosion Prevension and Sediment Control 1 Lump Sum   

B-4 Remove and Replace Standard Curb and Gutter 325 Linear Foot   
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ITEM 
NO. BID ITEMS APPROX. 

QUANTITY 
UNIT OF 

MEASURE 
UNIT PRICE 

DOLLARS/CTS 
TOTAL AMT. 

DOLLARS/CTS 

B-5 Remove and Replace 10-Inch Curb and Gutter 50 Linear Foot   

B-6 Remove and Replace 4-Inch PCC Sidewalk 550 Square Yard   

B-7 Truncated Domes 96 Square Foot   

B-8 Asphalt Trench Patch 50 Ton   

B-9 Install New Solar Powered Pedestrian Crossing 
Assembly at Thurston Street 1 Lump Sum   

B-10 Install New Solar Powered Pedestrian Crossing 
Assembly at Main Street 1 Lump Sum   

B-11 Relocate Existing Bus Shelter 1 Lump Sum   

B-12 Install Pedestrian Railing 1 Lump Sum   

B-13 Steel Reinforcement Over Culvert Crossing 1 Lump Sum   

B-14 Install New Street Signs 1 Lump Sum   

B-15 Lower Existing Street Sign 4 Each   

B-16 4-Inch White Non-Profiled Thermoplastic Stripe 450 Linear Foot   

B-17 Bicycle Lane Legend 1 Each   

B-18 Landscape Restoration 1 Lump Sum   

TOTAL SCHEDULE B  

TOTAL SCHEDULE A + B  

NOTE:  Subject to change if addition or extensions are in error. 

     

Bidder’s Signature  Company Name (please print)  Date 

     

Bidder’s Name (please print)  Mailing Address (please print)  CCB License Number 

     

Bidder’s Title (please print)  City, State Zip  Federal Tax ID Number 

Telephone No.:   Fax No.:    Email:  
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BID BOND 

BOND NO.   

AMOUNT OF BID:  $   

KNOW ALL MEN BY THESE PRESENTS, that   
hereinafter called the PRINCIPAL, and   
a corporation duly organized under the laws of the State of   having its principal  
place of business at   , in the State of 
 , and authorized to do business in the State of Oregon, as SURETY, are held firmly bound 
unto the City of Albany, Oregon, hereinafter called the OBLIGEE, in the sum of    
  DOLLARS ($ ), for the payment 
of which we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by 
these presents. 
 
THE CONDITION OF THIS BOND IS SUCH THAT: 

WHEREAS, the PRINCIPAL is herewith submitting his/her/its Bid Proposal for ST-20-03, ARTS TRAFFIC 
SIGNAL ENHANCEMENT PROJECT, said Bid Proposal, by reference thereto, being hereby made a part hereof. 

NOW, THEREFORE, if the Bid Proposal submitted by the PRINCIPAL is accepted, and the Contract awarded to the 
PRINCIPAL, and if the PRINCIPAL executes the proposed Contract and furnishes such Performance Bond and 
Payment Bond as required by the Contract Documents within the time fixed by the documents, then this obligation 
shall be void; if the PRINCIPAL shall fail to execute the proposed Contract and furnish the bond, the SURETY hereby 
agrees to pay to the OBLIGEE the said sum as liquidated damages, within ten (10) days of such failure. 

Signed and sealed this   day of   2022. 

 

   
PRINCIPAL  SURETY 

By: 
  

By: 
 

  Attorney in Fact 
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EMPLOYEE DRUG TESTING PROGRAM CERTIFICATION 

ORS 279C.505 (2) requires that bidders shall demonstrate and disclose to the City of Albany that he/she has an 
employee drug testing program in place before a public contract can be awarded. 

Therefore, by signing this Certification, the Bidder does hereby certify and confirm that, as the proposed general 
contractor for City of Albany Project ST-20-03, ARTS Traffic Signal Enhancement Project that he/she has an 
employee drug testing program in place that is consistent with, and satisfies the intent of, the above-referenced 
legislation. 

CONTRACTOR:   

BY:   

TITLE:   

DATE:   
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FIRST-TIER SUBCONTRACTOR DISCLOSURE 

PROJECT NAME:   ARTS Traffic Signal Enhancement Project  BID NUMBER:   ST-20-03  

BID CLOSING DATE:   Tuesday, February 22, 2022  TIME:    2:00 p.m.  

This form must be submitted at the location specified in the Invitation to Bid on the advertised bid closing date and within two 
working hours after the advertised bid closing time. 

List below the name of each subcontractor that will be furnishing labor or will be furnishing labor and materials and that is required 
to be disclosed, the category of work that the subcontractor will be performing and the dollar value of the subcontract.   

Enter “NONE” if there are no subcontractors that need to be disclosed. 
(Attach additional sheets if needed.) 

 
Failure to submit this signed form by the disclosure deadline will result in a nonresponsive bid. 

A nonresponsive bid will not be considered for award. 

Subcontractor’s Name Category of Work  Dollar Value 

1.    $ 

2.  $ 

3.  $ 

4.  $ 

5.  $ 

6.  $ 

7.  $ 

8.  $ 

9.  $ 
 
Form submitted by (bidder name):   Phone No.:  
   (Signature) 

Contact Name:  Company:  
  
 

 
State of Oregon WH-179 (08-10-10) 

ORS 279C.370 First-tier subcontractor disclosure. (1)(a) Within two working hours after the date and time of the deadline when bids are due to a 
contracting agency for a public improvement contract, a bidder shall submit to the contracting agency a disclosure of the first-tier subcontractors that: 

(A) Will be furnishing labor or will be furnishing labor and materials in connection with the public improvement contract; and 
(B) Will have a contract value that is equal to or greater than five percent of the total project bid or $15,000, whichever is greater, or $350,000 

regardless of the percentage of the total project bid. 
(b) For each contract to which this subsection applies, the contracting agency shall designate a deadline for submission of bids that has a date on a 

Tuesday, Wednesday or Thursday and a time between 2 p.m. and 5 p.m., except that this paragraph does not apply to public contracts for 
maintenance or construction of highways, bridges or other transportation facilities. 

(c) This subsection applies only to public improvement contracts with a value, estimated by the contracting agency, of more than $100,000. 
(d) This subsection does not apply to public improvement contracts that have been exempted from competitive bidding requirements under ORS 

279C.335 (2). 
(2) The disclosure of first-tier subcontractors under subsection (1) of this section must include the name of each subcontractor, the category of work 

that each subcontractor will perform and the dollar value of each subcontract. The information shall be disclosed in substantially the following 
[above] form: 

(3) A contracting agency shall accept the subcontractor disclosure. The contracting agency shall consider the bid of any contractor that does not submit 
a subcontractor disclosure to the contracting agency to be a nonresponsive bid and may not award the contract to the contractor. A contracting 
agency is not required to determine the accuracy or the completeness of the subcontractor disclosure. 

(4) After the bids are opened, the subcontractor disclosures must be made available for public inspection. 
(5) A contractor may substitute a first-tier subcontractor under the provisions of ORS 279C.585. 
(6) A subcontractor may file a complaint under ORS 279C.590 based on the disclosure requirements of subsection (1) of this section. 
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SAMPLE CONTRACT 

THIS CONTRACT is made between the CITY OF ALBANY, a municipal corporation, hereinafter called “City” and 
 , hereinafter called “Contractor.” 

WITNESSETH: 

The Contractor, in consideration of the sums to be paid and other covenants herein contained, agrees to perform and 
complete the work herein described and to furnish all necessary machinery, tools, apparatus, equipment, supplies, materials, 
and labor and perform all work in accordance with the applicable Standard Construction Specifications, the Special Specifications 
(aka Specifications, Special Provisions) found herewith, and in accordance with such alterations or modifications of the same 
as may be made by the City, and according to such directions as may from time to time be made or given by the Engineer 
under the authority and within the meaning and purpose of this Contract.  This agreement shall be binding upon the heirs, 
executors, administrators, successors, and assigns of the Contractor. 

The applicable Drawings, the applicable Standard Construction Specifications, all sections of Special Provisions, and the Schedule 
of Contract Prices bound herewith are hereby specifically referred to and by reference made a part hereof and shall by such 
reference have the same force and effect as though all of the same were fully inserted herein. 

The Contractor must faithfully complete and perform all of the obligations of this Contract, and in particular, must promptly, 
as due, make payment of all just debts and obligations incurred in the performance of said Contract and must not permit any 
lien or claim to be filed or prosecuted against the City. 

The Contractor must furnish to the City a 100% Performance Bond and a 100% Payment Bond.  In addition to the required 
Payment Bond and Performance Bond, unless exempt under ORS 279C.836 (7), (8), or (9), the contractor is required to file 
a $30,000 Public Works Bond with the Construction Contractor’s Board to be used exclusively for unpaid wages determined 
to be due by BOLI.  The general contractor is required to verify that subcontractors have filed a public works bond before 
permitting a subcontractor to start work on a project unless exempt under ORS 279C.836 (7), (8) or (9).  

The Contractor, its subcontractors, if any, and all employers working under this Contract are subject employers under the 
Oregon Workers’ Compensation Law and must comply with ORS 656.017, which requires them to provide workers’ 
compensation coverage for all their subject workers unless such employers are exempt under ORS 656.126.   

The Contractor agrees to protect, indemnify, and hold harmless the City against any and all loss, claims, or suits (including 
costs and attorney’s fees) for or on account of injury to or death of persons, damage to, or destruction of property belonging 
to either the City or others occurring by reason of the act or neglect of the Contractor, Contractor’s employees, or agents 
(including subcontractors) in connection with the performance of this Contract. 

Contractor must certify that during the term of an award of contract by City resulting from this procurement process, 
that neither it nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from participation by any state or federal department or agency.  

It is expressly understood that this Contract must be governed by the laws of the State of Oregon.  The statutes of the State 
of Oregon for public works contracts, specifically but not exclusively ORS Chapter 279 A-C as amended or superseded, 
including the latest additions and revisions, are incorporated by reference as part of the contract documents, and the party 
contracting with the City of Albany hereby covenants and agrees to comply with all of the obligations and conditions 
applicable to public contracts pursuant to ORS 279 A-C, et seq, as though each obligation or condition were set forth fully 
herein.  In addition, if the contract identified above calls for a public improvement as that term is defined by ORS 279A.010, 
the party contracting with the City of Albany further agrees to comply with all obligations and conditions applicable to public 
contracts for public improvements pursuant to ORS 279C, et seq, as though each obligation or condition were set forth fully 
herein.  Contractor and its subcontractors, if any, agree to comply with the Oregon Consumer Information Protection Act, 
ORS Sections 646A.600 through 646A.628. 

The Contractor further declares by the signing of this Contract that all the provisions required by ORS 279C.800 through 
279C.870 relating to the payment of prevailing wage rates for work performed under the Contract with the City of Albany 
must be complied with, and that daily/weekly/holiday/weekend overtime will be paid, unless the amount of the contract is 
$50,000 or less, in which case the prevailing wage rate requirement shall not apply.  If Contractor fails, neglects, or refuses to 
make prompt payment for labor or services, the City can pay and withhold these amounts from payments due the contractor 
(ORS 279C.515).  Contractor must indemnify the City from claims of damages resulting from actual or alleged violations of 
these obligations. 

As required by ORS 279C.520, Contractor must comply with ORS 652.220 and ORS 659A, and must not unlawfully 
discriminate against any of Contractor’s employees in the payment of wages or other compensation for work of comparable 
character on the basis of an employee’s membership in a protected class.  Contractor’s compliance with this section constitutes 
a material element of this Agreement and a failure to comply constitutes a breach that entitles the City to terminate this 
Agreement for cause.  Contracts valued at $500,000 with employers that have 50 or more employees are required to take Pay 
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Equity Training and submit a certificate as proof before awarded a contract.  Contractor must certify they have taken the 
required Pay Equity Training and provide a certificate to the City. 

The Contractor understands that if the price of this Contract exceeds $500,000, the City will deposit amounts 
withheld as retainage into an interest-bearing escrow account for the benefit of the City as outlined in ORS 
279C.570(2), unless the Contractor elects an alternative in lieu of cash retainage, such as bonds, securities or other 
instruments, or a deposit of a surety bond. The Contractor must receive interest on the retained moneys from the 
date the Contractor’s related payment request is fully approved by the City until the date the retained moneys are 
paid by the City to the Contractor.  Payment of retainage is deemed to be “paid” when the payment is transmitted 
to the Contractor. 

In consideration of the faithful performance of all of the obligations herein set out, and in consideration of the faithful 
performance of this Contract, the City agrees to pay to the Contractor the amount earned, as determined from the actual 
quantities of work performed and prices and other basis of payment specified, taking into consideration any amounts that 
may be deductible, under the terms of the Contract. 

The Contractor agrees to complete the work within the time specified herein and to accept as full payment hereunder the 
amounts computed as determined by the Contract Documents and based on the said proposal. 

Said improvements must be completed by the date specified in said Contract Documents and if not so completed, unless said 
time for completion is extended, as provided in the Contract Documents, or if extended, if the same is not completed within 
the time extended, the City will be caused to incur liquidated damages as specified in the Contract Documents.  Liquidated 
damages must be retained out of any monies due or to become due under this agreement. 

Payments must be made as provided in the Contract Documents.  Notwithstanding anything in this agreement to the contrary, 
the City’s obligation to pay money beyond the current fiscal year shall be subject to and dependent upon appropriations being 
made from time to time by the City Council for such purpose; provided, however, that the city manager or other officer 
charged with the responsibility for preparing the City’s biennial budget must include in the budget for each fiscal year the 
amount of the City financial obligation payable in such year and the city manager or such other officer must use his/her best 
efforts to obtain the annual appropriations required to authorize said payments.  

The Parties acknowledge that the parties and their counsel have reviewed this Agreement and that the normal rule of 
construction to the effect that any ambiguities are to be resolved against the drafting Party shall not be employed in the 
interpretation of this Agreement or any exhibits or amendments hereto. 

Should suit or action be undertaken to enforce any of the terms of this agreement or to seek damages for its breach, the 
prevailing party shall be entitled to an award of its reasonable attorney fees, costs, and expenses, including expert witness fees, 
incurred therein, and such costs and fees as may be required on appeal, including those incurred on appeal. Jurisdiction for 
litigation must be vested exclusively in the courts of Oregon, Oregon law must apply, and venue must lie in the Circuit Courts 
in and for Linn County, Oregon. 

The date this Agreement is signed by the last party to sign it (as indicated by the date associated with that party’s signature) 
will be deemed the date of this Agreement. If a party signs but fails to date a signature the date that the other party receives 
the signing party’s signature will be deemed to be the date that the signing party signed this Agreement and the other party 
may inscribe that date as the date associated with the signing party’s signature. 

IN WITNESS WHEREOF, the undersigned duly authorized officials have caused this contract to be executed on behalf of 
their respective parties.   

CONTRACTOR:   CITY OF ALBANY, OREGON: 

DATE:   DATE:  

By:   By:  
Title:    Chris Bailey, Public Works Director 

By:    

Title:    
(Note:  Signatures of two officers are required for a corporation.)  
   
Construction Contractor’s Board License Number   

Tax Identification No.:    
Telephone Number: (          )   
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PERFORMANCE BOND 

BOND NUMBER:    

TOTAL BID AMOUNT:  $  

KNOW ALL MEN BY THESE PRESENTS that we,     , as 
CONTRACTOR (Principal), and   , a corporation, duly 
authorized to do a general surety business in the State of Oregon as SURETY, are jointly and severally held and bound 
unto the City of Albany, Oregon, (Obligee) in the sum of (100% of Contract)       
   Dollars ($ ) for the payment of 
which we jointly and severally bind ourselves, our heirs, executors, administrators, and assigns or successors and assigns 
firmly by these presents. 

THE CONDITION OF THIS BOND IS SUCH that, whereas the principal has made and entered into a certain 
contract, a copy of which is attached hereto, with the City of Albany, Oregon, which contract, together with the 
applicable plans, Standard Specifications, Special Provisions, and schedule of contract prices, is by this reference made 
a part, whereby the principal agrees to perform in accordance with the certain terms, conditions, requirements, plans, 
and specifications which are set out in the contract and all authorized modifications of the contract which increase the 
amount of the work and the amount of the contract.  Notice to the surety of any of the immediately foregoing are 
waived. 

NOW, THEREFORE, if CONTRACTOR must faithfully and truly observe and comply with the terms, 
conditions, and provisions of the Contract, in all respects upon the terms set forth therein, and within the time 
prescribed therein and must indemnify and save harmless the City of Albany, Oregon, its officers, employees, and agents 
against losses and expenses and any damages of every kind and description that shall be suffered or claimed to be 
suffered in connection with or arising out of the performance of the said Contract and must honor all claims for 
defective work within the warranty period(s) established by the Standard Construction Specifications and Special Provisions, 
after the acceptance of said Contract, then this obligation is to be void, otherwise to remain in full force and effect for 
the duration of the warranty period(s).  The establishment and warranty periods for plantings must be two years as 
outlined in Section 107.15.02 of the Standard Construction Specifications.  The warranty for all other work must be for a 
one-year period as outlined in Section 107.15.00. 

PROVIDED, HOWEVER, that this bond is subject to the following further conditions: 

a) Losses and expenses include but are not limited to attorney’s fees to defend all claims, proceedings, lawsuits, 
and judgments arising out of or resulting from the fault of the principal, the principal’s agents, representatives, or 
subcontractors, in the performance of or failure to perform this contract.  However, principal must not be required to 
indemnify any indemnitee to the extent the damage, loss, or expense is caused by the indemnitee’s negligence and must 
in all respects perform said contract according to law. 

b) All material suppliers and all persons who must supply such laborers, mechanics, or subcontractors with 
material, supplies, or provisions for carrying on such work, must have a direct right of action against CONTRACTOR 
and SURETY on this bond, second only the right of the City of Albany, Oregon, under this bond, which right of action 
must be asserted in proceedings instituted in the name of the City of Albany, Oregon, to the use and benefit of the 
person, firm, or corporation instituting such action and all other persons, firms, or corporations having claims 
hereunder, must have the right to be made a party to such proceeding and to have such claim adjudicated in such action 
and judgment rendered thereon. 

c) In no event shall SURETY be liable for a greater sum than the penalty of this Bond, or subject to any suit, 
action, or proceeding thereon that is instituted past the expiration of the warranty period(s) after the complete 
performance and acceptance of said Contract and final settlement thereof. 

d) The said SURETY, for the value received, hereby stipulates and agrees that no change, extension of time, 
alteration, or addition to the terms of the Contract or to the work to be performed thereunder or the Specifications 
accompanying the same shall in any way affect its obligations of this bond; and it does hereby waive notice of any such 
change, extension of time, alteration, or addition to the terms of the Contract, or to the work, or to the Contract 
Documents. 
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IN WITNESS THEREOF, the parties hereto have caused this bond to be executed this   day of 
  2022. 

  
Principal 

By:   
 Signature 
 
   

Print or type 

  
Street/City Address 

 

  
Surety 

By:   
 Signature 
 
   

Print or type 

  
Street/City Address 

  
Telephone Number 
 

Surety Witness: 

By:    

  
Street/City Address 
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PAYMENT BOND 

BOND NUMBER:    

TOTAL BID AMOUNT:  $  

KNOW ALL MEN BY THESE PRESENTS that we,     , as 
CONTRACTOR (Principal), and   , a corporation, duly 
authorized to do a general surety business in the State of Oregon as SURETY, are jointly and severally held and bound 
unto the City of Albany, Oregon, (Obligee) in the sum of (100% of Contract)       
   Dollars ($ ) for the payment of 
which we jointly and severally bind ourselves, our heirs, executors, administrators, and assigns or successors and assigns 
firmly by these presents. 

THE CONDITION OF THIS BOND IS SUCH that, whereas the principal has made and entered into a certain 
contract, a copy of which is attached hereto, with the City of Albany, Oregon, which contract, together with the 
applicable plans, Standard Specifications, Special Provisions, and schedule of contract prices, is by this reference made 
a part, whereby the principal agrees to perform in accordance with the certain terms, conditions, requirements, plans, 
and specifications which are set out in the contract and all authorized modifications of the contract which increase the 
amount of the work and the amount of the contract.  Notice to the surety of any of the immediately foregoing are 
waived. 

NOW, THEREFORE, if CONTRACTOR must make payment promptly, as due to all subcontractors and to all 
persons supplying to the Contractor or its subcontractors, equipment, supplies, labor, or materials for the prosecution 
of the work, or any part thereof, provided for in said contract; and must, in performing the contract, pay and cause to 
be paid not less than the State of Oregon Bureau of Labor and Industries (BOLI) prevailing wage rates in effect as of 
the date of the bid advertisement by City of Albany, Oregon, unless the amount of the contract is $50,000 or less, in 
which case the prevailing wage rate requirement shall not apply; and pay per hour, day, and week for and to each and 
every worker who may be employed in and about the performance of the contract; and pay all contributions or amounts 
due to the State Accident Insurance Fund and the State Unemployment Trust Fund from such Contractor or 
subcontractors; and pay all sums of money withheld from the Contractor’s employees and payable to the State 
Department of Revenue; and must pay all other just debts, dues, and demands incurred in the performance of the said 
contract; and must pay the City of Albany, Oregon such damages as may accrue to the City of Albany, Oregon, under 
the contract, then this obligation is to be void, otherwise to remain in full force and effect, provided that surety will 
remain liable to satisfy the claim of any worker affected by the failure of the principal or any subcontractor under the 
contract to pay the minimum rate of wage in accordance with the contract in the amount of minimum wages and an 
additional amount equal thereto as liquidated damages. 

a) All material suppliers and all persons who shall supply such laborers, mechanics, or subcontractors with 
material, supplies, or provisions for carrying on such work, shall have a direct right of action against CONTRACTOR 
and SURETY on this bond, second only the right of the City of Albany, Oregon, under this bond, which right of action 
must be asserted in proceedings instituted in the name of the City of Albany, Oregon, to the use and benefit of the 
person, firm, or corporation instituting such action and all other persons, firms, or corporations having claims 
hereunder, must have the right to be made a party to such proceeding and to have such claim adjudicated in such action 
and judgment rendered thereon. 

b) The said SURETY, for the value received, hereby stipulates and agrees that no change, extension of time, 
alteration, or addition to the terms of the Contract or to the work to be performed thereunder or the Specifications 
accompanying the same shall in any way affect its obligations of this bond; and it does hereby waive notice of any such 
change, extension of time, alteration, or addition to the terms of the Contract, or to the work, or to the Contract 
Documents. 

IN WITNESS THEREOF, the parties hereto have caused this bond to be executed this   day of 
  2022. 

  
Principal 
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By:   
 Signature 
 
   

Print or type 

  
Street/City Address 

 

  
Surety 

By:   
 Signature 
 
   

Print or type 

  
Street/City Address 

  
Telephone Number 
 

Surety Witness: 

By:    

  
Street/City Address 
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RETAINAGE ELECTION 

In accordance with ORS 279C.570(2) and OAR 137-049-0820, contracts that exceed $500,000 require the City to deposit 
amounts withheld as retainage into an interest-bearing escrow account in a bank, savings bank, trust company, or savings 
association.  Retainage in the amount of five percent (5%) of the contract price of the work completed will be held by 
the City until such time as the project has been completed and accepted by the City.   

Oregon law allows specific alternatives for the holding and accounting of retainage at the Contractor’s election.  If the 
City incurs additional costs as a result of the Contractor’s election, the City may recover such costs from the Contractor, 
ORS 279C.560(3).  Failure to execute and submit this form prior to execution of the contract agreement will result in 
the automatic selection of the first option.  Contractor must select one of the following options in providing 
for retainage for this project ONLY if the bid exceeds $500,000. 

 1. Interest-bearing escrow account.   

The City will set up an interest-bearing account in a bank, savings bank, trust company, or savings association in the 
name of the City of Albany.  The City will make deposits of retainage withheld from each progress payment into the 
interest-bearing escrow account.  Funds in the escrow account will be released to the Contractor within 30 days of final 
acceptance of the project by the City.   

Contractor must execute documentation and instructions to establish the interest-bearing escrow account prior to 
contract execution.  Interest earned on the account shall accrue to the Contractor.  Amounts retained and interest earned 
will be included in the final payment and may be offset by costs incurred.  Contractor shall receive interest from the 
date the Contractor’s related payment request is fully approved by the City until the date the retained moneys are paid 
by the City to the Contractor.  Retainage is deemed to be paid when the payment is transmitted to the Contractor.  

 2. Deposit of bonds, securities, and other instruments.  

No later than the Contractor’s execution of the contract, the Contractor will deposit acceptable bonds or securities, in 
an amount equivalent to five percent retainage of the contract amount, with the City or with a bank or trust company 
in Oregon.  The bank or trust company will provide a safekeeping receipt to the City.  The securities must cover all of 
the retainage. 

Name of Lending Institution:     

Acceptable bonds and securities to be held in lieu of retainage: 

a. Bills, certificates, notes, bonds or other obligations of the United States, its agencies or its wholly-owned 
corporations. 

b. Indebtedness of the Federal National Mortgage Association. 
c. General obligation bonds of the State of Oregon or a political subdivision of the State of Oregon. 
d. Irrevocable letters of credit issued by an insured institution, defined in ORS 706.008. 

 3. Deposit of a retainage surety bond.  

The Contractor may, with approval of the City, deposit a surety bond for the benefit of the City, in a form acceptable 
to the City, in lieu of the five percent retainage.  The bond should be received from the same surety providing the 
performance and payment bonds for the project.  

Name of Surety/Lending Institution:     

Therefore, by signing this retainage election the Bidder does hereby certify and confirm that as the general contractor 
for this City of Albany project, they have elected the above retainage option which satisfies the intent of the above-
referenced legislation. 

CONTRACTOR:     Project #   ST-20-03  

TITLE/SIGNATURE:     

Date:     
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SPECIAL PROVISIONS 

SECTION I:  GENERAL REQUIREMENTS AND TECHNICAL SPECIFICATIONS 

I-1. DESCRIPTION OF WORK 

This project includes modifications to four existing traffic signals, reconstruction of associated sidewalks and 
curb ramps, reconstruction of approximately 300 linear feet of 13-foot wide concrete multi-use path, and related 
appurtenances. 

Construction must be in conformance with the current edition of the City of Albany Standard Construction 
Specifications, the Construction Drawings, and these Special Provisions. 

I-2. STANDARD CONSTRUCTION SPECIFICATIONS 

Each bidder must have access to a current set of City of Albany Standard Construction Specifications, which can be 
found on the City of Albany’s website at http://www.cityofalbany.net/standard-construction-specifications or a 
printed set may be purchased for $100.  All public improvements are required to conform to these specifications 
and bid prices must reflect these specifications.  

I-3. AWARD OF CONTRACT 

The Contract, if awarded, will be awarded to the lowest responsive, responsible bidder based upon the lowest 
total bid amount of Schedule A plus Schedule B, as determined by the City of Albany, and on the City’s sole and 
absolute judgment to best serve its interest. The Contractor shall bid both schedules. 

The City reserves the right to postpone the acceptance of the proposal and the award of the contract to a 
responsible bidder for a period not to exceed sixty (60) calendar days, or to reject any and all proposals received 
and further advertise the project for bids.  The City may reject any bids not in compliance with all prescribed 
public contracting procedures and requirements, including the requirement to demonstrate the bidder’s 
responsibility under ORS 279C.375(3)(b), and may reject for good cause any or all bids upon a finding of the City 
it is in the public interest to do so. 

List of Subcontractors.  Contractor is required to submit a list of subcontractors in accordance with 
ORS 279C.370.  The City will submit a copy of this disclosure of first-tier subcontractors to the Bureau of Labor 
and Industries (BOLI) along with the completed BOLI form WH-81. 

Failure to submit the list of subcontractors form by the disclosure deadline will result in a nonresponsive bid.  A 
nonresponsive bid will not be considered for award.  If no subcontractors need to be disclosed, this form must 
still be submitted indicating such. 

Electronic Signature. Any signature (including any electronic symbol or process attached to, or associated with, a 
contract or other record and adopted by a person with the intent to sign, authenticate, or accept such contract or 
record) hereto or to any other certificate, agreement, or document related to this transaction, and any contract 
formation or record-keeping through electronic means shall have the same legal validity and enforceability as a 
manually executed signature or use of a paper-based recordkeeping system to the fullest extent permitted by 
applicable law. 

Communicable Diseases.  Contractor understands the risk to have contact with individuals, who have been 
exposed to and/or have been diagnosed with one or more communicable diseases, including but not limited to 
COVID-19 or other medical conditions, diseases, or maladies that exist, and it is impossible to eliminate the risk 
that Contractor could be exposed to and/or become infected through contact with or close proximity with an 
individual with a communicable disease.  CONTRACTOR KNOWINGLY AND FREELY ASSUMES ALL 
SUCH RISKS, both known and unknown, EVEN IF ARISING FROM THE NEGLIGENCE OF THE 
RELEASEES OR OTHERS, and assumes all full responsibility for Contractor’s participation.   

I-4. CONTRACT COMPLETION TIME AND LIQUIDATED DAMAGES 

At the Contractor’s option, the City will issue the Notice to Proceed any time after both parties have executed 
the contract.  The Contractor will be required to give the City seven days advance notice of intent to begin 

http://www.cityofalbany.net/standard-construction-specifications
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construction.  Once the Notice to Proceed is issued, the Contractor must complete the work in 120 calendar days, 
measured from the day work starts.  

Schedule A:  Regardless of the actual construction start date, all work specified in the contract documents must 
be completed, in every respect, by September 23, 2022, the ultimate completion date. 

Schedule B:  Regardless of the actual construction start date, all work specified in the contract documents must 
be completed, in every respect, by August 19, 2022, the ultimate completion date. 

Liquidated damages will be assessed against the Contractor for each day over the maximum number of 
calendar days allotted plus each day beyond the stated ultimate completion date until the work is 
satisfactorily completed and accepted by the City.  The schedule of liquidated damages is listed in the 
Standard Construction Specifications, Section 108.06.00. 

I-5. PRECONSTRUCTION CONFERENCE 

A preconstruction meeting will be required and will be held virtually.  The meeting will be scheduled to take place 
a minimum of one week prior to beginning of construction. The Contractor must submit the following submittals 
to the Engineer one week prior to the preconstruction conference: 

• Project Schedule 
• Traffic Control Plan 
• Erosion and Sediment Control Plan 

I-6. PROJECT SCHEDULE 

A detailed construction schedule of all work relating to this project must be submitted to the Engineer at least 
one week prior to the preconstruction conference.  The schedule must show how the contractor plans to complete 
the project on or before the ultimate completion date.  The Contractor must take appropriate measures to 
expedite work items that are behind schedule, including the use of outside forces to complete the work, without 
additional compensation. 

I-7. TEMPORARY TRAFFIC CONTROL 

All temporary traffic control must be in accordance with the current edition of the Manual on Uniform Traffic Control 
Devices (MUTCD); the ODOT Short-Term Traffic Control Handbook; City of Albany Standard Construction Specifications, 
Section 202; and as stated herein.  The Contractor must provide traffic control devices as may be required at 
locations where construction is of short-term duration (i.e., street intersections and access to private property), 
as well as traffic control devices that are expected to be in place for the duration of the project. 

Construction operations must be conducted in a manner that will provide for uninterrupted movement of traffic 
on all public and private roadways within the construction area.  At a minimum, the Contractor must maintain 
one lane of traffic in each direction at all time. Flaggers may stop traffic in one direction for short periods of time 
to allow construction vehicles to enter and leave the work area.  Temporary ramps must be installed and 
maintained at intersections and driveways for the duration of the project.  At no time shall the flow of traffic be 
stopped completely without the approval of the Engineer.  Approval for short-term, temporary closures or 
detours, if given, will be limited to a specific instance and will not be approved as standard practice. 

Construction operations must all be conducted in a manner that will maintain accessible pedestrian access through 
the project area.  Accessible pedestrian detours and/or temporary accessible routes must be provided. 

The Contractor must limit all construction traffic, including material delivery and spoil removal, to those streets 
where there are construction activities taking place.  The City will immediately suspend work in the Contractor 
does not limit construction traffic to approved streets.  Work will be allowed to resume only after the Contractor 
has submitted a construction traffic routing plan limiting construction traffic to approved streets.  This plan will 
be reviewed and approved by the City prior to its implementation.  Damage to streets resulting from unapproved 
construction traffic must be corrected by the Contractor at no expense to the City. 

The Contractor must submit traffic control plans to the Engineer for review one week prior to commencing 
construction. The traffic control plan must include a description of the traffic control devices, signing, and 
flaggers that are to be provided.  The traffic control plan must also provide for save and accessible movement of 
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pedestrians through the work area.  Work must not begin until the City approves the traffic control plans.  
Following approval, the plan must be adhered to at all times. 

On streets where parking is normally allowed, the Contractor must furnish and place at least three “No Parking” 
signs on each side of each block of the street where parking is to be prohibited.  The signs must be highly visible 
to motorists from all approaches to the area where parking will be restricted.  The signs must be posted at least 
two full working days in advance of any construction activity and must state the date and times when parking will 
be prohibited. 

Construction operations must not commence until all construction signing is in place.  Construction signing 
required for the project must be furnished and maintained by the Contractor. 

All public and private roadways and driveways within the project area must be fully opened to local traffic at the 
end of each workday and at all times when no work is taking place.  When the progress of the work requires 
temporary closures of residential driveways, the Contractor must provide notice to the affected residential 
properties 48-hours in advance of the closure.  Access to residential driveways must be reestablished as soon as 
possible.  The Contractor must maintain continuous access to commercial and industrial properties except during 
paving operations.  The Contractor must meet on-site with the manager of each business a minimum of 72-hours 
in advance of any work affecting access to their property and inform them of the measures taken to maintain 
access.  The Contractor must place and maintain “DRIVEWAY OPEN” signs at commercial driveways to guide 
customers and deliveries to the appropriate entrances during the work.  The signs must be repositioned on a 
continuous basis as the progress of the work requires.   

After working hours, construction equipment must be parked outside traveled portions of the roadways and must 
be isolated with construction fencing and lighted barricades. 

In the event the Contractor fails to provide and maintain proper barricades, signs, and other traffic control devices 
within one hour after notification by the Engineer, the City may install the traffic control devices at the 
Contractor’s expense.  The City will deduct two times (200 percent) the City’s actual cost, which will include all 
labor, equipment, and materials involved, from any payments due or coming due to the Contractor. 

I-8. NOTIFICATIONS  

The Contractor must provide written notice to the front office of the following agencies, three (3) working days 
in advance of beginning construction.  The written notice must include the construction schedule and must 
explain the extent and duration of expected traffic disruptions.  Agency contact information may be found in the 
table below. 

Agency Address Phone Number 
U.S. Postal Service 525 Second Avenue SW, Albany, OR  97321 541-926-8829 
Albany Transit System 112 Tenth Avenue SW, Albany, OR  97321 541-917-7667 
Republic Services 1214 Montgomery Street SE, Albany, OR  97321 541-928-2551 
Albany Fire Department Administrative Office 611 Lyon Street SE, Albany, OR  97321 541-917-7700 
Greater Albany Public Schools District Office 718 Seventh Avenue SW, Albany, OR  97321 541-967-4501 
Albany Police Department 2600 Pacific Boulevard SW, Albany, OR  97322 541-971-7680 
Linn County Sheriff’s Office 1115 Jackson Street SE, Albany, OR  97322 541-967-3950 

The Contractor must notify the above-named agencies and the public of any schedule changes that are made by 
the Contractor, required by the City, or are the result of weather or other unforeseen circumstance.  The 
Contractor must submit a copy of each notification to the City for review and approval prior to delivering the 
notices. 

The Contractor must provide written notification to all affected residents and businesses three working days in 
advance of scheduled work that will result in traffic disruptions and blocked access to driveways or parking areas. 
Written notifications must explain the extent and duration of the disruption of traffic and/or blocked access and 
must include alternate routes or parking areas as appropriate. 
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I-9. ENTERING AND WORKING WITHIN CONFINED SPACES 

Contractors working on any public improvement project, while under contract with the City or a private entity, 
must comply with the following regulations as they pertain to entering and working within confined spaces (as 
defined by OR-OSHA): 

1. Identify any confined space entry that is required to perform the work and submit a list of the locations to 
the City. 

2. Follow the City’s confined space entry procedures or submit an alternate procedure that meets or exceeds 
OR-OSHA confined space entry regulations. 

3. Submit written notice to the City of any hazardous situation that is encountered during the entry of or while 
working within a confined space. 

I-10. WORK ON PRIVATE PROPERTY  

Permits will be required for all plumbing, electrical, and site work on private property.  Permits may be obtained 
from the Building Department at City Hall, 333 Broadalbin Street SW, Albany, Oregon, or are also available via 
the City’s website, which is www.cityofalbany.net.  Payment for obtaining permits will be considered incidental 
to the appropriate bid items. 

I-11. LOCATION OF UNDERGROUND UTILITIES 

The Contractor must determine the horizontal and vertical alignment of existing public and private utilities well 
enough in advance to make adjustments to the work.  Special care must be taken to avoid compromising concrete 
thrust restraint on the existing water system.  Locating utilities ahead of construction and providing protective 
measures where required are incidental to other bid items. 

I-12. FRANCHISE UTILITY COORDINATION 

The City has notified affected franchise utility companies of this project and has directed them to relocate their 
facilities as needed to provide for the construction of this project.  Franchise utilities include Pacific Power, 
Northwest Natural, CenturyLink, Comcast and LS Networks. The Contractor must coordinate with the franchise 
utility companies to allow them to perform their relocation work.  No additional contract time will be allowed 
for delays resulting from a lack of coordination with franchise utilities. 

Franchise Utility contacts for this project are provided below:  

Utility Contact Telephone Email 

Pacific Power Tucker Hill 541-967-6161 Tucker.Hill@PacifiCorp.com 
NW Natural Dave Bellinger 541-926-4253 x8238 d6b@nwnatural.com 
CenturyLink Travis Vaughn 503-365-5555 travis.vaughn@lumin.com 
Comcast Chris Cranford 503-476-2477 Chris_Cranford@comcast.com 
LS Networks Dan McGraw 503-349-9134 OSP@lsnetworks.com 

I-13. REPAIR OF EXISTING UNDERGROUND UTILITIES 

City-owned, underground infrastructure damaged during construction must be repaired as directed by the 
Engineer.  All completed repair work will require approval of the Engineer prior to covering the work.  General 
repair guidelines are: 

1. Existing sanitary sewer mains and service laterals that are damaged must be replaced with like materials and 
solid-sleeve couplings.  Where like materials are not available, the existing pipe must be replaced with ASTM 
3034 PVC pipe and solid-sleeve transition couplings. 

2. Existing storm drainage pipe that is damaged must be replaced with like materials and mechanical-type 
couplings.  Where like materials are not available, storm drainage pipe must be replaced with Class III 
concrete pipe or ASTM 3034 PVC pipe with appropriate mechanical-type couplings. 

http://www.cityofalbany.net/
mailto:Eddie.Steiner@PacifiCorp.com
mailto:d6b@nwnatural.com
mailto:travis.vaughn@lumin.com
mailto:Chris_Cranford@comcast.net
mailto:wvogt@LSNetworks.net
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I-14. EXCAVATION AND BACKFILL REQUIREMENTS  

All excavations must be backfilled daily.  Only that portion of the excavation where the next day’s work is to 
resume may be left open.  All open trenches in streets must be covered with secured, steel sheets at the end of 
work each day.  All other excavations must be backfilled. 

Select backfill must be used in all excavations within the public right-of-way to the limits shown below, regardless 
of location, and in all driveways subject to vehicle travel. 

Paved Area:  Use select compacted backfill to finished subgrade elevation. 

Unpaved Area:  Use select compacted backfill to within 18 inches of finish grade.  Complete backfill with 
topsoil meeting requirement of Section 01010 – Topsoil of the Oregon Department of Transportation’s 
Standard Specifications for Highway Construction, 1996 Edition. 

A fill permit will be required to deposit excavated materials, in excess of 50 cubic yards at any one tax lot, from 
this project regardless of whether the site is publicly or privately owned.  For property located within the city 
limits, fill permits may be obtained from the Public Works Department at City Hall, Third and Broadalbin Streets, 
Albany, Oregon.  For property located outside the city limits, fill permits may be obtained from the Linn County 
Building Department at the Linn County Court House, Fourth Avenue and Ellsworth Street, Albany, Oregon. 

I-15. WATER SUPPLY  

The City will provide water required for the completion of the work.  The Contractor must only take water from 
approved fire hydrants as designated by the Engineer. 

I-16. DIGITAL PROJECT FILES 

If requested by the Contractor, the City of Albany will provide the AutoCAD Civil 3D electronic files used to 
create the Construction Drawings.  While these files include electronic surfaces and other data, they are not 
intended to be used for construction purposes.  The City will require the Contractor to sign a City-provided 
release document acknowledging that the files are to be used at the Contractor’s own risk. 

I-17. PROTECTION OF EXISTING TREES  

Trees to remain in place must be protected at all times.  If roots three inches in diameter or greater are encountered 
during construction, including excavation and trenching activities, the root must be protected and reported to the 
Engineer.  If the root must be removed, the City Forester must be consulted prior to pruning.  Root pruning 
must be accomplished by a sharp cut made with a hand saw or chain saw.  Cut or exposed root ends must be 
kept moist at all times until backfill is placed to cover the roots.  Cut roots three inches or greater must be wrapped 
in burlap and kept moist for the entire time the roots are exposed.  Cut or exposed roots must be backfilled as 
soon as possible. 

If the Contractor causes the destruction of trees that are to remain, the City will deduct the value of the tree as 
determined by the City Forester using the methods described in the International Society of Arboriculture’s 
“Valuation of Landscape Trees, Shrubs, and Other Plants:  A Guide to the Methods and Procedures for 
Appraising Amenity Plants.” 
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SECTION II:  STATE AND FEDERAL CONTRACTING LAW 

II-1. PREVAILING WAGES 

Contractor must comply with all of the provisions required by ORS 279C.800 through ORS 279C.870 relating to 
the payment of prevailing wage rates for work performed under the Contract with the City of Albany. 

Each worker in each trade or occupation employed in the performance of this contract either by the contractor, 
subcontractor, or other person doing or contracting to do, or contracting for the whole or any part of the work 
on this contract, must be paid not less than the applicable state prevailing rate of wage, or the applicable federal 
prevailing rate of wage, whichever is higher.   

Oregon law requires that the higher of the state prevailing wage rates (PWR) or federal Davis-Bacon rates be paid 
to workers on projects subject to both the state PWR law and federal Davis-Bacon Act.   

ST-20-03, ARTS Traffic Signal Enhancement Project does not use federal funds and does not require 
Davis-Bacon rates.  Only Oregon BOLI Prevailing Wage Rates apply to this project. 

Each year the Oregon Bureau of Labor and Industries (BOLI) publishes rates and amendments that are available 
by calling 971-673-0839 or online at the BOLI website at:  

https://www.oregon.gov/boli/employers/Pages/prevailing-wage-rates.aspx 

The publication that applies to this contract is the January 1, 2022, Prevailing Wage Rates for Public Works 
Contracts in Oregon. 

Daily/weekly/holiday/weekend overtime must be paid. If a contractor fails to pay for any labor or services, the 
City can pay for this labor or services and withhold these amounts from payments due the contractor. 
ORS 279C.520; OAR 839-025-0020(2)(b). 

Contractors and subcontractors are required to prepare weekly certified payroll reports and statements and submit 
them to the City by the fifth business day of each month (ORS 279C.845; OAR 839-025-0010). Contractor 
payment will be withheld until the City is in receipt of these certified weekly payroll reports.  Information 
submitted on certified statements may be used only to ensure compliance with the provisions of ORS 279C.800 
through ORS 279C.870. 

II-2. PERFORMANCE, PAYMENT, AND PUBLIC WORKS BONDS  

In addition to the required payment bond and performance bond, unless exempt under ORS 279C.836 (7), (8), 
or (9), the contractor is required to file a $30,000 Public Works Bond with the Construction Contractor’s Board 
to be used exclusively for unpaid wages determined to be due by BOLI.  The general contractor is required to 
verify that subcontractors, unless exempt, have filed a public works bond before permitting a subcontractor to 
start work on a project.  

The Statutory Public Works Bond form is available from BOLI upon request or may be downloaded from 
https://www.oregon.gov/boli/employers/Documents/public-works-bond.doc. 

II-3. RECIPROCAL PREFERENCE LAW 

Oregon’s reciprocal preference law, ORS 279A.120 and ORS 279A.125, requires public contracting agencies, in 
determining the lowest responsible bidder, to add a percent increase to each out-of-state bidder’s bid price that 
is equal to the percent of preference given to local bidders in the bidder’s home state.  That is, if the low bidder 
is from a state that grants a 10 percent preference to its own in-state bidders, the Oregon agency must add 10 
percent to that bidder’s price when evaluating the bid. 

For details, check Oregon’s Reciprocal Preference Law website at: 

https://www.naspo.org/reciprocity1   

https://www.oregon.gov/boli/employers/Pages/prevailing-wage-rates.aspx
https://www.oregon.gov/boli/employers/Documents/public-works-bond.doc
https://www.naspo.org/reciprocity1
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Bidders in need of any assistance in the application of this law should call the State Procurement Office at 
503-378-4642, or contact them at State of Oregon - Department of Administrative Services, State Procurement 
Office, 1225 Ferry Street SE, U-140, Salem, OR  97301-4285. 

II-4. AFFIRMATIVE ACTION/NONDISCRIMINATION 

By submitting a bid/proposal, the Bidder/Proposer agrees to comply with the Fair Labor Standards Act (FLSA); 
Title VII of the Civil Rights Act of 1964; Executive Order 11246, (as amended); Fair Employment Practices; 
Equal Employment Opportunity Act; Section 503 of the Rehabilitation Act of 1973, as amended; Vietnam Era 
Veterans’ Readjustment Assistance Act of 1974; Americans with Disabilities Act; Age Discrimination in 
Employment Act of 1967 (ADEA); and Oregon Revised Statutes (ORS).  By submitting a bid/proposal, the 
Bidder/Proposer specifically certifies, under penalty of perjury, that the Bidder/Proposer has not discriminated 
against minority, women, or emerging small business enterprises in obtaining any required subcontracts.   

If the contract is awarded on the basis of the contractor’s certification as a Disadvantaged Business Enterprise 
(DBE), Minority/Women Business Enterprise (MWBE) and Emerging Small Business (ESB) certifications 
(collectively known as MWESBs), the contractor must remain certified during the entire term of the contract.  
Contractors must include a similar provision in any subcontracts for the project.  

II-5. PAY EQUITY COMPLIANCE AND TRAINING CERTIFICATION  

Pay Equity Compliance.  As required by ORS 279C.520, Contractor must comply with ORS 652.220 and 
ORS 659A, and must not unlawfully discriminate against any of Contractor’s employees in the payment of wages 
or other compensation for work of comparable character on the basis of an employee’s membership in a protected 
class.  Contractor’s compliance with this section constitutes a material element of this Agreement and a failure to 
comply constitutes a breach that entitles the City to terminate this Agreement for cause.  Contracts valued at 
$500,000 with employers that have 50 or more employees are required to take Pay Equity Training and submit a 
certificate as proof before awarded a contract.  Contractor must certify they have taken the required Pay Equity 
Training and provide a certificate to the City. 

Free training is available through the state of Oregon’s Department of Administrative Services.  Details are 
available at https://www.oregon.gov/das/Procurement/Pages/PayEquity.aspx.  

II-6. LICENSE REQUIRED FOR ASBESTOS ABATEMENT PROJECT  

This contract does not require the contractor or subcontractor to be licensed under ORS 468A.720, regarding 
asbestos abatement.   

II-7. CONSTRUCTION AND DEMOLITION DEBRIS/YARD WASTE MATERIALS – ORS 279C.510 

The contractor is responsible for: 
1. Salvaging or recycling construction and demolition debris, if feasible and cost-effective. 
2. Composting or mulching yard waste material at an approved site, if feasible and cost-effective. 

II-8. PROVISIONS CONCERNING ENVIRONMENTAL AND NATURAL RESOURCES LAWS 

Contractor is responsible to abide by ORS 279C.525 regarding enacted ordinances, rules, or regulations as set 
forth by the Albany Municipal Code, Oregon Department of Environmental Quality, Department of State Lands, 
Environmental Protection Agency, and/or the US Army Corps of Engineers, or any other federal, state, and local 
agency, in regards to the prevention of environmental pollution and preservation of natural resources. 

II-9. PAYMENT, CONTRIBUTIONS, LIENS, WITHHOLDING – ORS 279C.505 

The contractor shall: 
1. Make payment promptly, as due, to all persons supplying to the contractor labor or material for the 

performance of the work provided for in this contract. 
2. Pay all contributions or amounts due the Industrial Accident Fund from the contractor or subcontractor 

incurred in the performance of the contract. 

https://www.oregon.gov/das/Procurement/Pages/PayEquity.aspx
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3. Not permit any lien or claim to be filed or prosecuted against the City on account of any labor or material 
furnished. 

4. Pay to the Department of Revenue all sums withheld from employees under ORS 316.167 

II-10. PAYMENT OF CLAIMS BY PUBLIC OFFICERS, PAYMENT TO PERSONS FURNISHING 
LABOR OR MATERIALS, AND COMPLAINTS – ORS 279C.515; OAR 839-025-0020(2)(a) 

1. If the Contractor fails, neglects, or refuses to pay promptly a person’s claim for labor or services that the 
person provides to the Contractor or a subcontractor in connection with this contract as the claim becomes 
due, the City may pay the amount of the claim to the person that provides the labor or services and charge 
the amount of the payment against funds due or to become due the Contractor by reason of this contract. 

2. If the Contractor or a first-tier subcontractor fails, neglects, or refuses to pay a person that provides labor or 
materials in connection with this contract within 30 days after receiving payment from the City or Contractor, 
the Contractor or first-tier subcontractor owes the person the amount due plus interest charges that begin at 
the end of the 10-day period within which payment is due under ORS 279C.580 (4) and that end upon final 
payment, unless payment is subject to a good faith dispute as defined in ORS 279C.580. The rate of interest 
on the amount due is nine percent per annum. The amount of interest may not be waived. 

3. If the Contractor or a subcontractor fails, neglects, or refuses to pay a person that provides labor or materials 
in connection with the public improvement contract, the person may file a complaint with the Construction 
Contractors Board, unless payment is subject to a good faith dispute as defined in ORS 279C.580. 

II-11. CONTRACTOR’S RELATIONS WITH SUBCONTRACTORS – ORS 279C.580(3)(4) 

Contractor is required to include in each subcontract for property or services the contractor enters into with a 
first-tier subcontractor, including a material supplier, for the purpose of performing a construction contract:  
1. A payment clause that obligates the contractor to pay the first-tier subcontractor for satisfactory performance 

under the subcontract within 10 days out of amounts the City pays to the contractor under this contract. 
2. A clause that requires the contractor to provide a first-tier subcontractor with a standard form that the first-

tier subcontractor may use as an application for payment or as another method by which the subcontractor 
may claim a payment due from the contractor. 

3. A clause that requires the contractor, except as otherwise provided in this paragraph, to use the same form 
and regular administrative procedures for processing payments during the entire term of the subcontract. A 
contractor may change the form or the regular administrative procedures the contractor uses for processing 
payments if the contractor: 
a. Notifies the subcontractor in writing at least 45 days before the date on which the contractor makes the 

change; and    
b. Includes with the written notice, a copy of the new or changed form or a description of the new or 

changed procedure.  
4. An interest penalty clause obligating the Contractor, if the contractor does not pay the first-tier subcontractor 

within 30 days after receiving payment from the City, to pay the first-tier subcontractor an interest penalty 
on amounts due in each payment the Contractor does not make in accordance with the payment clause 
included in the subcontract under paragraph (1.) above.  A contractor or first-tier subcontractor is not 
obligated to pay an interest penalty if the only reason that the contractor or first-tier subcontractor did not 
make payment when payment was due is that the contractor or first-tier subcontractor did not receive 
payment from the City or Contractor when payment was due.  The interest penalty applies to the period that 
begins on the day after the required payment date and that ends on the date on which the amount due is paid 
and is computed at the rate specified in ORS 279C.515(2). 

5. A clause must be included in each of the Contractor’s subcontracts requiring the first-tier subcontractor to 
include a payment clause and an interest penalty clause that conforms to the standards of this sub-section, 
paragraphs 1-4 above, in each of the first-tier subcontractor's subcontracts and to require each of the first-
tier subcontractor's subcontractors to include such clauses in the first-tier subcontractors' subcontracts with 
each lower-tier subcontractor or supplier.  
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6. A mandate that all subcontractors, if they were awarded a subcontract on the basis of certification as a 
disadvantaged, minority-owned, women-owned, or emerging small business enterprise, to maintain 
certification through the term of the contract.   

II-12. CONDITION CONCERNING HOURS OF LABOR – ORS 279C.520 

Any worker employed by the Contractor may not be employed for more than 10 hours in any one day, or 40 
hours in any one week, except in cases of necessity, emergency, or when the public policy absolutely requires it, 
the employee must be paid at least time and a half pay as follows: 
1. For all overtime in excess of eight hours in any one day or 40 hours in any one week when the work week is 

five consecutive days, Monday through Friday; or for all overtime in excess of 10 hours in any one day or 40 
hours in any one week when the work week is four consecutive days, Monday through Friday; and 

2. For all work performed on Saturday and on any legal holiday specified in ORS 279C.540. 

Contractor must give notice in writing to employees, who work on a public contract, either at the time of hire or 
before commencement of work on the contract, or by posting a notice in a location frequented by employees, of 
the number of hours per day and days per week that the employees may be required to work.  

Contractor must comply with the prohibition set forth is ORS 652.220, that compliance is a material element of 
the contract and that a failure to comply is a breach that entitles the contracting agency to terminate the contract 
for cause.   

Contractor may not prohibit any of its employees from discussing the employee’s rate of wage, salary, benefits, 
or other compensation with another employee or another person and may not retaliate against an employee who 
discusses the employee’s rate of wage, salary, benefits, or other compensation with another employee or person. 

II-13. TIME LIMITATION ON CLAIM FOR OVERTIME – ORS 279C.545 

Any worker employed by the Contractor shall be foreclosed from the right to collect for any overtime provided 
in ORS 279C.540 unless a claim for payment is filed with the Contractor within 90 days from the completion of 
the contract, providing the contractor has:   
1. Caused a circular clearly printed in boldfaced 12-point type and containing a copy of ORS 279C.545 to be 

posted in a prominent place alongside the door of the timekeeper’s office or in a similar place that is readily 
available and freely visible to workers employed on the work; and  

2. Maintained the circular continuously posted from the inception to the completion of the contract on which 
workers are or have been employed. 

II-14. CONDITION CONCERNING PAYMENT OF MEDICAL CARE AND PROVIDING WORKERS’ 
COMPENSATION – ORS 279C.530 

1. Contractor shall promptly, as due, make payment to any person, co-partnership, association or corporation 
furnishing medical, surgical, and hospital care services or other needed care and attention, incident to sickness 
or injury, to the employees of the contractor, of all sums that the contractor agrees to pay for the services 
and all moneys and sums that the contractor collected or deducted from the wages of employees under any 
law, contract or agreement for the purpose of providing or paying for the services.   

2. All subject employers working under this Contract must comply with ORS 656.017 and provide the required 
Workers’ Compensation coverage, unless such employers are exempt under ORS 656.126.  Contractor must 
ensure that each of its subcontractors complies with these requirements. 
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SECTION III:  TECHNICAL SPECIFICATIONS – BID ITEMS 

SCHEDULE A:  TRAFFIC SIGNAL IMPROVEMENTS 
 
Item No. A-1 – Mobilization: 
See Standard Construction Specifications, Section 201. 

Payment for this bid item will be on a lump-sum basis and will include all equipment, labor, materials, and incidentals 
required to complete the work. 

Item No. A-2 – Temporary Traffic Control: 
See Standard Construction Specifications, Section 202; the Special Provisions; and the Construction Drawings. 

Payment for this bid item will be on a lump-sum basis and will include all equipment, labor, materials, and incidentals 
required to complete the work. 

Item No. A-3 – Erosion Prevention and Sediment Control: 
This item includes all work related to procuring, installing, and maintaining erosion prevention and sediment control 
(EPSC) measures for the duration of the project as shown on the Construction Drawings. The Contractor must submit 
an EPSC plan at the preconstruction conference for approval by the Engineer.  This plan must include measures to 
achieve the followings goals: 

• Prevent the erosion of exposed soils by wind or rain 

• Prevent sediment-laden waters from running onto streets, or into storm drains, ditches, drainage features, 
wetlands, creeks, streams, lakes, or rivers. 

• Maintain clean street and sidewalk surfaces 

• Quickly respond to rainfall events with additional measures as needed 

The plan must emphasize measures designed to prevent erosion rather than control sediment.  This will require that 
sediment-laden water from trench dewatering be processed through mechanical or chemical treatment prior to 
discharge.  Sole reliance on inlet protection to control sediment will be prohibited in most cases.  The approved EPSC 
plan must be implemented prior to the beginning of ground disturbing activities. 

In the event the Contractor fails to provide and maintain EPSC measures that prevent sediment from leaving the 
construction site, the City may require that work be stopped immediately.  The City will not grant contract extensions 
for work stoppages based on the Contractor’s failure to provide and maintain EPSC measures that prevent sediment 
from leaving the construction site.  If sediment-laden water continues to leave the site after one working day following 
notification by the Engineer, the City may install additional EPSC measures at the Contractor’s expense.  The City will 
deduct two times (200 percent) the City’s actual cost, which will include all labor, equipment, and materials involved, 
from any payments due or coming due to the Contractor. 

Payment for this bid item will be on a lump-sum basis and will include all equipment, labor, materials, and incidentals 
required to complete the work. 

Items No. A-4 – Modify Traffic Signal at Queen Avenue and Hill Street: 
See the Construction Drawings and Appendix A – Traffic Signal Technical Specifications.  

This item shall include all work related to modifying the existing traffic signal as shown on the Construction Drawings 
and as directed by the Engineer.  The Contractor shall arrange for and coordinate with ODOT signal maintenance to 
inspect the traffic signal.  Any ODOT required corrections shall be completed prior to project acceptance.  

Payment for this bid item will be on a lump-sum basis and will include all equipment, labor, materials, and incidentals 
required to complete the work. 

Items No. A-5 – Modify Traffic Signal at Queen Avenue and Geary Street: 
See the Construction Drawings and Appendix A – Traffic Signal Technical Specifications.  

This item shall include all work related to modifying the existing traffic signal as shown on the Construction Drawings 
and as directed by the Engineer.  The Contractor shall arrange for and coordinate with ODOT signal maintenance to 
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inspect the traffic signal.  Any ODOT required corrections shall be completed prior to project acceptance.  

Payment for this bid item will be on a lump-sum basis and will include all equipment, labor, materials, and incidentals 
required to complete the work. 

Items No. A-6 – Modify Traffic Signal at Waverly Drive and 21st Avenue: 
See the Construction Drawings and Appendix A – Traffic Signal Technical Specifications.  

This item shall include all work related to modifying the existing traffic signal as shown on the Construction Drawings 
and as directed by the Engineer.  The Contractor shall arrange for and coordinate with ODOT signal maintenance to 
inspect the traffic signal.  Any ODOT required corrections shall be completed prior to project acceptance.  

Payment for this bid item will be on a lump-sum basis and will include all equipment, labor, materials, and incidentals 
required to complete the work. 

Items No. A-7 – Modify Traffic Signal at Waverly Drive and Grand Prairie Road: 
See the Construction Drawings and Appendix A – Traffic Signal Technical Specifications.  

This item shall include all work related to modifying the existing traffic signal as shown on the Construction Drawings 
and as directed by the Engineer.  The Contractor shall arrange for and coordinate with ODOT signal maintenance to 
inspect the traffic signal.  Any ODOT required corrections shall be completed prior to project acceptance.  

Payment for this bid item will be on a lump-sum basis and will include all equipment, labor, materials, and incidentals 
required to complete the work. 

Item No. A-8 – Remove and Replace Standard Curb and Gutter: 
See Standard Construction Specifications, Section 306. 

Concrete used for this work must have a three-day compressive strength of 4,000 psi.  Sawcutting and removal of 
existing concrete is incidental to this bid item. 

Payment for this bid item will be on a linear-foot basis and will include all labor, equipment, materials, and incidentals 
required to complete the work.   

Item No. A-9 – Remove and Replace 4-Inch PCC Sidewalk: 
See Standard Construction Specifications, Section 306. 

Concrete used for sidewalk located behind driveway approaches must have a three-day compressive strength of 4,000 
psi.  Sawcutting and removal of existing concrete is incidental to this bid item. 

Payment for this bid item will be on a square-yard basis and will include all labor, equipment, materials, and incidentals 
required to complete the work. 

Item No. A-10 – Truncated Domes: 
See Standard Construction Specifications, Section 306. 

Truncated domes must be as shown in the applicable Standard Drawings. 

Payment for this bid item will be on a square-foot basis and will include all labor, equipment, materials, and incidentals 
required to complete the work. 
 

Item No. A-11 – Asphalt Trench Patch: 
See Standard Construction Specifications 304. 

The base lifts must be ¾-inch or ½-inch asphalt concrete with a thickness of two or three inches.  The top lift must be 
½-inch asphalt with a thickness of 2 inches.  Asphalt trench patch must match the existing asphalt thickness as shown 
on the Construction Drawings and as directed by the Engineer. 

Sawcutting of existing pavement is incidental to this bid item. 

Payment for this item will be made on a per-ton basis and must include all equipment, labor, materials, and incidentals 
required to complete the work. 
 



ST-20-03, ARTS Traffic Signal Enhancement Project Contract Documents 
SPECIAL PROVISIONS – SECTION III Page 29 of 34 

 

Items No. A-12 to A-14 – Thermoplastic Pavement Markings: 
See Standard Construction Specifications, Section 304 

These items include all work to furnish and install pavement markings.  Lane line markings must be extruded non-
profiled (Method A) thermoplastic as specified on the Construction Drawings and as in Section 00865 of the Oregon 
Standard Specifications for Construction or PreMark as manufactured by Ennis Flint, Inc., or approved equal.  Markings used 
for legends, symbols, crosswalks, and stop bars must be PreMark as manufactured by Ennis Flint, Inc., or approved 
equal.  All pavement markings must be installed in accordance with the Construction Drawings and Special Provisions, 
the Manual on Uniform Traffic Control Devices, and the Oregon Standard Specifications for Construction. 

Payment for these bid items will be on a linear-foot-applied or per-each basis, as indicated in the Schedule of Contract 
Prices and will include all labor, equipment, materials, and incidentals required to complete the work.   

Item Number/Description   Pay Unit 
A-12. 8-inch White Non-Profiled Thermoplastic Stripe Linear foot 
A-13. 12-inch White Non-Profiled Thermoplastic Stripe Linear foot 
A-14. Green Bicycle Lane Legend   Square Foot 

Item No. A-15 – Striping Removal: 
This item provides for removal of existing striping using micro-grinding as shown on the Construction Drawings and 
as directed by the Engineer. 

Payment for this bid item will be on a linear-foot basis and will include all equipment, labor, materials, and incidentals 
required to complete the work. 

Item No. A-16 – Landscape Restoration: 
See Special Provisions and the Standard Construction Specifications, Section 209. 

This item provides for basic restoration of front lawns and landscape strip areas.  Lawn and landscape strip areas with 
existing soil must be prepared with new topsoil and topped with two to three inches of ODOT-approved medium-
coarse compost.  Areas without topsoil must be prepared with a minimum of 18 inches of topsoil.  All topsoil must be 
lightly compacted to prevent settling. 

Hydroseeding must be applied to all disturbed areas unless otherwise directed by the Engineer.  Use one of the following 
seed mixes or approved equal: 

1. Dwarf Grass Mix (low height, low maintenance) 
Dwarf Perennial Ryegrass, 80 percent by weight 
Creeping Red Fescue, 20 percent by weight 
Application rate: 100 pounds minimum per acre 

 
2. Standard Height Grass Mix 

Annual Ryegrass, 40 percent by weight 
Turf-type Fescue, 60 percent by weight 
Application rate: 100 pounds minimum per acre 

Unless specifically called out for removal in these Specifications or the Construction Drawings, any trees, shrubs, bushes, 
or plants destroyed by construction activities must be replaced with new trees, shrubs, bushes, and plants obtained from 
a reputable nursery.  New trees must be of the same species with a minimum height of six feet.  New shrubs, bushes, 
and plants must be of the same species as those removed.  The original trees, shrubs, bushes, and plants must not be 
replanted. 

The Contractor must anticipate that a portion of the existing planter strips between the curb and sidewalk has private 
irrigation installed in it.  The City does not know the extent of the area that has irrigation or the layout of any of the 
irrigation systems.  The Contractor must make repairs to irrigation lines and sprinklers that are damaged as a result of 
construction with like materials. 

Payment for this bid item will be made on a lump-sum basis and will constitute full compensation for all materials, 
equipment, labor, and incidentals to complete the work. 
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SCHEDULE B:  PERIWINKLE PATH IMPROVEMENTS 

Item No. B-1 – Mobilization: 
See Standard Construction Specifications, Section 201. 

Payment for this bid item will be on a lump-sum basis and will include all equipment, labor, materials, and incidentals 
required to complete the work. 

Item No. B-2 – Temporary Traffic Control: 
See Standard Construction Specifications, Section 202; the Special Provisions; and the Construction Drawings. 

Payment for this bid item will be on a lump-sum basis and will include all equipment, labor, materials, and incidentals 
required to complete the work. 

Item No. B-3 – Erosion Prevention and Sediment Control: 
This item includes all work related to procuring, installing, and maintaining erosion prevention and sediment control 
(EPSC) measures for the duration of the project as shown on the Construction Drawings. The Contractor must submit 
an EPSC plan at the preconstruction conference for approval by the Engineer.  This plan must include measures to 
achieve the followings goals: 

• Prevent the erosion of exposed soils by wind or rain 

• Prevent sediment-laden waters from running onto streets, or into storm drains, ditches, drainage features, 
wetlands, creeks, streams, lakes, or rivers. 

• Maintain clean street and sidewalk surfaces 

• Quickly respond to rainfall events with additional measures as needed 

The plan must emphasize measures designed to prevent erosion rather than control sediment.  This will require that 
sediment-laden water from trench dewatering be processed through mechanical or chemical treatment prior to 
discharge.  Sole reliance on inlet protection to control sediment will be prohibited in most cases.  The approved EPSC 
plan must be implemented prior to the beginning of ground disturbing activities. 

In the event the Contractor fails to provide and maintain EPSC measures that prevent sediment from leaving the 
construction site, the City may require that work be stopped immediately.  The City will not grant contract extensions 
for work stoppages based on the Contractor’s failure to provide and maintain EPSC measures that prevent sediment 
from leaving the construction site.  If sediment-laden water continues to leave the site after one working day following 
notification by the Engineer, the City may install additional EPSC measures at the Contractor’s expense.  The City will 
deduct two times (200 percent) the City’s actual cost, which will include all labor, equipment, and materials involved, 
from any payments due or coming due to the Contractor. 

Payment for this bid item will be on a lump-sum basis and will include all equipment, labor, materials, and incidentals 
required to complete the work. 

Item No. B-4 – Remove and Replace Standard Curb and Gutter: 
See Standard Construction Specifications, Section 306. 

Concrete used for this work must have a three-day compressive strength of 4,000 psi.  Sawcutting and removal of 
existing concrete is incidental to this bid item. 

Payment for this bid item will be on a linear-foot basis and will include all labor, equipment, materials, and incidentals 
required to complete the work. 

Item No. B-5 – Remove and Replace 10-Inch Curb and Gutter: 
See Standard Construction Specifications, Section 306. 

This item provides for installation of new curb and gutter with a 10-inch curb height as shown on the Construction 
Drawings and as directed by the Engineer.  Transitions between 10-inch curb and gutter and standard curb and gutter 
shown on the Construction Drawings will be included in this item.  Concrete used for this work must have a three-day 
compressive strength of 4,000 psi.  Sawcutting and removal of existing concrete is incidental to this bid item. 
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Payment for this bid item will be on a linear-foot basis and will include all labor, equipment, materials, and incidentals 
required to complete the work. 

Item No. B-6 – Remove and Replace 4-Inch PCC Sidewalk: 
See Standard Construction Specifications, Section 306. 

Concrete used for sidewalk located behind driveway approaches must have a three-day compressive strength of 4,000 
psi.  Sawcutting and removal of existing concrete is incidental to this bid item. 

Payment for this bid item will be on a square-yard basis and will include all labor, equipment, materials, and incidentals 
required to complete the work. 

Item No. B-7 – Truncated Domes: 
See Standard Construction Specifications, Section 306. 

Truncated domes must be as shown in the applicable Standard Drawings. 

Payment for this bid item will be on a square-foot basis and will include all labor, equipment, materials, and incidentals 
required to complete the work. 
 

Item No. B-8 – Asphalt Trench Patch: 
See Standard Construction Specifications 304. 

The base lifts must be ¾-inch or ½-inch asphalt concrete with a thickness of two or three inches.  The top lift must be 
½-inch asphalt with a thickness of 2 inches.  Asphalt trench patch must match the existing asphalt thickness as shown 
on the Construction Drawings and as directed by the Engineer. 

Sawcutting of existing pavement is incidental to this bid item. 

Payment for this item will be made on a per-ton basis and must include all equipment, labor, materials, and incidentals 
required to complete the work. 

Item No. B-9 – Install New Solar Powered Pedestrian Crossing Assembly at Thurston Street: 
See the Construction Drawings. 

This bid item includes provision and installation of pedestrian-activated solar-powered rectangular rapid flashing beacon 
assemblies at the intersection of Queen Avenue and Thurston Street as shown on the Construction Drawings.  The sign 
assemblies shall be rapid rectangular flashing beacons as specified and approved by the Oregon Department of 
Transportation. 

Payment for this bid item will be made on a lump-sum basis and will include all equipment, labor, materials, and 
incidentals required to complete the work. 

Item No. B-10 – Install New Solar Powered Pedestrian Crossing Assembly at Main Street: 
See the Construction Drawings. 

This bid item includes provision and installation of pedestrian-activated solar-powered rectangular rapid flashing beacon 
assemblies at the intersection of Queen Avenue and Main Street as shown on the Construction Drawings.  The sign 
assemblies shall be rapid rectangular flashing beacons as specified and approved by the Oregon Department of 
Transportation. 

Payment for this bid item will be made on a lump-sum basis and will include all equipment, labor, materials, and 
incidentals required to complete the work. 

Item No. B-11 – Relocate Existing Bus Shelter: 

This item provides for removal and reinstallation of an existing bus shelter as shown on the Construction Drawings and 
as directed by the Engineer.  All required mounting hardware shall be incidental to this item. 

Payment for this bid item will be on a lump-sum basis and will include all equipment, labor, materials, and incidentals 
required to complete the work. 
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Item No. B-12 – Install Pedestrian Railing: 
See the Construction Drawings. 

This bid item includes provision and installation of a new pedestrian railing as shown on the Construction Drawings. 

Payment for this bid item will be on a lump-sum basis and will include all labor, equipment, materials, and incidentals 
required to complete the work. 

Item No. B-13 – Steel Reinforcement Over Culvert Crossing: 
See the Construction Drawings. 

This bid item includes provision and installation of steel reinforcement in new sidewalk constructed over existing 
concrete beams over the existing culvert as shown on the Construction Drawings.  Removal and replacement of grout 
between existing concrete beams as shown on the Construction Drawings is incidental to this item. 

Payment for this bid item will be on a lump-sum basis and will include all labor, equipment, materials, and incidentals 
required to complete the work. 

Item No. B-14 – Install New Street Signs: 
See the Construction Drawings. 

This bid item includes provision and installation of all new street signs shown on the Construction Drawings. 

The new sign base must be a V-Loc Socket, installed flush with the finish surface with the wedge pointed towards 
approaching traffic.  Sign posts must be round, 2⅜-inch, 0.095 gauge, galvanized, steel pipe posts.  The signs must be 
mounted on the post with Hawkins, Single Clamp on, U-Brackets, with hex-head screws.  Galvanized, press-on pipe 
caps must be installed.  New signs must use diamond grade sheeting as manufactured by 3M. 

Payment for this bid item will be on a lump-sum basis and will include all labor, equipment, materials, and incidentals 
required to complete the work. 

Item No. B-15 – Lower Existing Street Sign: 
See the Construction Drawings. 

This bid item includes lowering the existing street signs as shown on the plans or as directed by the Engineer.  For sign 
relocation, the existing post and base must be removed.  All existing street signs must be lowered prior to installation 
of rectangular rapid flashing beacons. 

Payment for this bid item will be on a per-each basis and will include all equipment, labor, materials, and incidentals 
required to complete the work. 

Items No. B-16 and B-17 – Thermoplastic Pavement Markings: 
See Standard Construction Specifications, Section 304 

These items include all work to furnish and install pavement markings.  Lane line markings must be extruded non-
profiled (Method A) thermoplastic as specified on the Construction Drawings and as in Section 00865 of the Oregon 
Standard Specifications for Construction or PreMark as manufactured by Ennis Flint, Inc., or approved equal.  Markings used 
for legends, symbols, crosswalks, and stop bars must be PreMark as manufactured by Ennis Flint, Inc., or approved 
equal.  All pavement markings must be installed in accordance with the Construction Drawings and Special Provisions, 
the Manual on Uniform Traffic Control Devices, and the Oregon Standard Specifications for Construction. 

Payment for these bid items will be on a linear-foot-applied or per-each basis, as indicated in the Schedule of Contract 
Prices and will include all labor, equipment, materials, and incidentals required to complete the work.   

Item Number/Description   Pay Unit 
B-15. 4-inch White Non-Profiled Thermoplastic Stripe Linear foot 
B-16. Bicycle Lane Legend   Each 
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Item No. B-18 – Landscape Restoration: 
See Special Provisions and the Standard Construction Specifications, Section 209. 

This item provides for basic restoration of front lawns and landscape strip areas.  Lawn and landscape strip areas with 
existing soil must be prepared with new topsoil and topped with two to three inches of ODOT-approved medium-
coarse compost.  Areas without topsoil must be prepared with a minimum of 18 inches of topsoil.  All topsoil must be 
lightly compacted to prevent settling. 

Hydroseeding must be applied to all disturbed areas unless otherwise directed by the Engineer.  Use one of the following 
seed mixes or approved equal: 

1. Dwarf Grass Mix (low height, low maintenance) 
Dwarf Perennial Ryegrass, 80 percent by weight 
Creeping Red Fescue, 20 percent by weight 
Application rate: 100 pounds minimum per acre 

 
2. Standard Height Grass Mix 

Annual Ryegrass, 40 percent by weight 
Turf-type Fescue, 60 percent by weight 
Application rate: 100 pounds minimum per acre 

Unless specifically called out for removal in these Specifications or the Construction Drawings, any trees, shrubs, bushes, 
or plants destroyed by construction activities must be replaced with new trees, shrubs, bushes, and plants obtained from 
a reputable nursery.  New trees must be of the same species with a minimum height of six feet.  New shrubs, bushes, 
and plants must be of the same species as those removed.  The original trees, shrubs, bushes, and plants must not be 
replanted. 

The Contractor must anticipate that a portion of the existing planter strips between the curb and sidewalk has private 
irrigation installed in it.  The City does not know the extent of the area that has irrigation or the layout of any of the 
irrigation systems.  The Contractor must make repairs to irrigation lines and sprinklers that are damaged as a result of 
construction with like materials. 

Payment for this bid item will be made on a lump-sum basis and will constitute full compensation for all materials, 
equipment, labor, and incidentals to complete the work. 
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LIST OF APPENDICES 

A. TRAFFIC SIGNAL TECHNICAL SPECIFICATIONS – included as separate document 

B. EXISTING TRAFFIC SIGNAL AS-BUILT DRAWINGS – included as separate document 

 

CONSTRUCTION DRAWINGS (11” × 17”) – included as separate document 

 

 

 

 

 

 

 

 

 

 

 

 


	Project Engineer Chris Cerklewski, P.E.
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