
 
 

 

CITY OF ALBANY, OREGON 
PUBLIC WORKS – ENGINEERING  

 
 
 
 
 
 

CONTRACT DOCUMENTS 
FOR 
MS-21-01 
ALBANY TRAIN STATION RESTROOM 
 
Issue Date: Monday, August 1, 2022 
Due Date: Tuesday, September 13, 2022, 2:00 p.m. (Pacific Time) 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
Public Works Director ........................................................................................ Chris Bailey 
City Engineer .......................................................................................... Staci Belcastro, P.E. 
Project Engineer ....................................................................................... Nolan Nelson, P.E. 

For more information on this project, 
contact Nolan Nelson, at 541-791-0130, or nolan.nelson@cityofalbany.net. 



 

MS-21-01, Albany Train Station Restroom Contract Documents 
TABLE OF CONTENTS Page 1 of 32 

CITY OF ALBANY, OREGON 

MS-21-01, Albany Train Station Restroom 

TABLE OF CONTENTS 

TABLE OF CONTENTS ................................................................................................................................................................ 1 

BIDDER’S SUBMITTAL CHECKLIST ...................................................................................................................................... 2 

INVITATION TO BID ................................................................................................................................................................... 3 

PROPOSAL ........................................................................................................................................................................................ 4 

SCHEDULE OF CONTRACT PRICES ...................................................................................................................................... 7 

BID BOND ........................................................................................................................................................................................ 8 

EMPLOYEE DRUG TESTING PROGRAM CERTIFICATION ........................................................................................ 9 

FIRST-TIER SUBCONTRACTOR DISCLOSURE ................................................................................................................10 

SAMPLE CONTRACT ..................................................................................................................................................................11 

PERFORMANCE BOND.............................................................................................................................................................13 

PAYMENT BOND.........................................................................................................................................................................15 

RETAINAGE ELECTION ..........................................................................................................................................................17 

SPECIAL PROVISIONS ...............................................................................................................................................................18 

SECTION I:  GENERAL REQUIREMENTS AND TECHNICAL SPECIFICATIONS.........................................18 

SECTION II:  STATE AND FEDERAL CONTRACTING LAW .................................................................................25 

SECTION III:  TECHNICAL SPECIFICATIONS – BID ITEMS .................................................................................29 

LIST OF APPENDICES ...............................................................................................................................................................32 

CONSTRUCTION DRAWINGS (sized 11” × 17” - attached as separate file) 



MS-21-01, Albany Train Station Restroom Contract Documents 
BIDDER’S SUBMITTAL CHECKLIST Page 2 of 32 

BIDDER’S SUBMITTAL CHECKLIST 

Any bid submitted after the designated closing time or to any other location will be determined 
nonresponsive and will not be opened. It is the responsibility of the Bidder to deliver the bid by the indicated 
deadline to the designated location, as indicated in the Invitation to Bid. The City is not responsible for late 
or mishandled delivery.  
If contractor obtains these documents by means of a website or copied from a Plan Center, it is the 
responsibility of the contractor to check for addenda to this contract prior to bid opening. To be notified of 
addenda, contractor may email pw.quotes@cityofalbany.net and request to be added to the Plan Holder’s 
list. 

Failure to include any signed addenda could result in the disqualification of your bid. 

All bids must be submitted on City-provided forms that do not contain unauthorized alterations. Bids should 
be received in non-editable PDF format. The total size limit for each email submittal response should be less than 20 
MB. An automated response will be generated back to the sender stating, “Proposal has been received by the City.”  If 
you do not receive a notification, you may contact Diane Murzynski at contracts@cityofalbany.net or 541-917-7522. 
Bidders should submit responses within a reasonable amount of time before the bid opening date and time to ensure 
timely email delivery. 

A scanned copy of a bid bond is acceptable for the purposes of the bid opening.  

All bids must include the following submittals or may be considered nonresponsive:  

☐ Signed Proposal (two pages) – with all applicable blanks completed  

☐ Completed Schedule of Contract Prices – signed by an authorized company representative who can “execute bids” 

☐ Bid Bond – using City-provided Bid Bond form with no alterations 

☐ Employee Drug Testing Program Certification  

☐ Retainage Election (Applicable if greater than $500,000) 

☐ Pay Equity Training Certificate (Applicable if greater than $500,000 & 50 or more employees) 

☐ Buy America Certification 

☐ Certification Regarding Lobbying 

☐ Certification Regarding Ineligible Contractors 

☐ DBE Program Good Faith Effort Documentation 

☐ Record of Integrity Disclosure 

☐ Addenda Acknowledgement (acknowledge on Proposal if addenda have been issued) 

Submitted within two hours after bid closing time (required under ORS 279C.370): 

☐ First-Tier Subcontractor Disclosure form – signed and if “none” indicate as such 

Other than what is listed above, it is not necessary to submit any additional pages with the bid. 

 

mailto:pw.quotes@cityofalbany.net
mailto:contracts@cityofalbany.net
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NOTICE TO CONTRACTORS 
CITY OF ALBANY 

INVITATION TO BID  

Category of Bid:  Construction 
Engineer’s Estimate:  $300,000 

Bids due at 2:00 p.m., Tuesday, September13, 2022 

The City of Albany hereby extends an invitation to submit bids for: 

MS-21-01, Albany Train Station Restroom:  This project will construct an approximately 12-foot × 23-foot outdoor 
public restroom and related appurtenances at the Albany Train Station.  

This procurement is being made in accordance with FTA Circular 4220.1F, ORS 279C.335, and ORS 279C.365. 
Contractor must comply with applicable 2 CFR 200 grant requirements and contract provisions, 49 CFR Part 29, FTA 
4220.1, and include opportunities for DBE contractors. The State of Oregon maintains a certified DBE list at COBID 
Certification Management System (diversitysoftware.com).  

Bids must be submitted to Diane Murzynski, in the Finance Department, at procurement@cityofalbany.net not later 
than 2:00 p.m., Tuesday, September 13, 2022. Bids will be considered time-stamped and received by the City when 
received in the procurement email inbox. The email subject line must include the project number and name as follows: 
MS-21-01, Albany Train Station Restroom. The body of the email must plainly identify (1) the project name, (2) the 
bid opening time and date, (3) the bidder’s name, and (4) the contractor’s license number (per ORS 701). Immediately 
following the filing deadline, the bids will be opened and publicly read using a virtual hosted meeting, 
https://global.gotomeeting.com/join/623409989. Interested parties can also dial in using their phones (1-571-317-3122, 
access code 623-409-989). Bid totals will be posted on the City’s website at https://cityofalbany.net/bids.  

Contract bid documents may be downloaded from the City of Albany website at https://cityofalbany.net/bids and may 
be reviewed in the Public Works department at Albany City Hall. It is imperative those who download the contract bid 
documents check the website regularly for addenda, clarifications, and other pertinent notifications. All who are known 
by the City of Albany to have received a complete set of the contract bid documents will receive notification when 
additional items are posted. Please email pw.quotes@cityofalbany.net to be added to the Plan Holder’s list. 

Each bidder must have access to a current set of City of Albany Standard Construction Specifications, which can be found on 
the City’s website at https://www.cityofalbany.net/standard-construction-specifications. All public improvements are 
required to conform to these specifications and bid prices must reflect these specifications. For project information, call 
Nolan Nelson at 541-791-0130 0130 or nolan.nelson@cityofalbany.net. 

This project contract contains a statement declaring the bidder agrees to comply with and is subject to the provisions of 
ORS 279C.800 through 279C.870 regarding payment of prevailing wages and the Davis-Bacon Act (40 U.S.C 3141 et 
seq.). The City’s contract contains a clause which incorporates by reference all of the provisions of ORS Chapter 279C 
which are applicable to public contracts. Bidders are expected to be familiar with these provisions including, but not 
limited to, recent changes to ORS Chapter 279C.  

No bid will be received or considered unless the bidder is licensed by the Construction Contractors Board for 
construction projects or licensed with the State Landscape Contractors Board for landscaping projects. 

A 10% bid bond, certified check, or cashier’s check must accompany each bid on all projects and must be forfeited if the 
bidder fails to enter into a Contract with the City of Albany within 10 days after the date of the Notice of Award. A 
scanned copy must be submitted with the bid. 

DATED this 1st day of August 2022.  
 
 
Diane M. Murzynski, CPP, CPPO, CPPB 
Purchasing Coordinator 

PUBLISH: Daily Journal of Commerce on Monday, August 1, 2022  
Albany Democrat-Herald on Monday, August 1, 2022 

https://oregon4biz.diversitysoftware.com/FrontEnd/SearchCertifiedDirectory.asp?XID=8581&TN=oregon4biz
https://oregon4biz.diversitysoftware.com/FrontEnd/SearchCertifiedDirectory.asp?XID=8581&TN=oregon4biz
mailto:procurement@cityofalbany.net
https://global.gotomeeting.com/join/623409989
http://www.cityofalbany.net/finance/purchasing/bids
http://www.cityofalbany.net/finance/purchasing/bids
mailto:pw.quotes@cityofalbany.net
https://www.cityofalbany.net/standard-construction-specifications
mailto:nolan.nelson@cityofalbany.net
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PROPOSAL 

To the Honorable Mayor and City Council 
Albany, Oregon  97321 

BIDDER’S DECLARATION AND UNDERSTANDING 
The undersigned Bidder declares that the Contract Documents for the construction of the proposed improvement have 
been carefully examined; that the site has been personally inspected; that the Bidder is satisfied as to the quantities of 
materials, items of equipment, and conditions or work involved including the fact that the description of the quantities 
of work and materials as included herein is brief and is intended only to indicate the general nature of such items and to 
identify the said quantities with the detailed requirements of the Contract Documents; and that the Bidder’s proposal is 
made according to the provisions and under the terms of the Contract Documents, which documents are hereby made 
a part of this proposal. 

The Bidder further declares that the only persons or parties interested in this proposal are those named herein, that this 
proposal is in all respects fair and without fraud, that it is made without collusion with any official of the City of Albany, 
and that the proposal is made without any connection or collusion with any person making another proposal on this 
Contract.  The Bidder, and each person signing on behalf of the Bidder, certifies they do not have a personal or 
organizational conflict of interest and have not participated in drafting the scope of work or writing specifications 
required for the project. 

The Bidder further declares, by signing this proposal, that all the provisions required by ORS 279C.800 through 279C.870 
and the Davis-Bacon Act (40 U.S.C 3141 et seq.) relating to the payment of prevailing wage rates for work performed 
under the Contract with the City of Albany must be complied with.  

The Bidder further agrees that its own judgment has been exercised regarding the interpretation of subsurface 
information and all data which it believes pertinent from the Engineer, Owner, and other sources in arriving at these 
conclusions have been utilized. 

The Bidder covenants and agrees to comply with all the obligations and conditions applicable to public contracts pursuant 
to ORS 279 Chapters A through C, as though each obligation or condition were set forth fully herein. In addition, the 
Bidder agrees that in the performance of its duties hereunder, it will comply with all other state and federal requirements 
applicable to the City of Albany for projects of the type in question.  

By submitting a bid, the Bidder agrees to comply with the Fair Labor Standards Act (FLSA); Title VII of the Civil Rights 
Act of 1964; Executive Order 11246, (as amended); Fair Employment Practices; Equal Employment Opportunity Act; 
Section 503 of the Rehabilitation Act of 1973, as amended; Vietnam Era Veterans’ Readjustment Assistance Act of 1974; 
Americans with Disabilities Act; Age Discrimination in Employment Act of 1967 (ADEA); and Oregon Revised Statutes 
(ORS). By submitting a bid, the Bidder specifically certifies, under penalty of perjury, that he/she has not discriminated 
against minority, women, or emerging small business enterprises in obtaining any required subcontracts. 

The bidder further certifies that they have authority and knowledge regarding the payment of taxes and that to the best 
of their knowledge are not in violation of any Oregon Tax Laws as provided for in ORS 305.385(6). For purposes of this 
certification, “Oregon Tax Laws” are those tax laws imposed by ORS 320.005 to 320.150 and ORS 403.200 to 403.250 
and ORS Chapters 118, 314, 316, 317, 318, 321, and 323; the elderly rental assistance program under ORS 310.630 to 
310.706; and any local tax laws administered by the Oregon Department of Revenue under ORS 305.620. 

The bidder certifies that they will comply with all applicable federal grant provisions required by FTA Circular 4220.1, 2 
CFR § 200 grant reporting requirements, 49 CFR Part 29, and applicable Federal Contract Provisions and Certifications 
provided in the Appendices and referenced herein. 

CONTRACT EXECUTION, BONDS, AND INSURANCE 
The Bidder agrees that if this proposal is accepted: 

• A contract with the City of Albany, Oregon, will be executed, within 10 days after the date of the Notice of Award, 
in the form of Contract annexed hereto, and will at that time, deliver to the City of Albany the 100 percent 
Performance Bond and 100 percent Payment Bond, and will, to the extent of this proposal, furnish all machinery, 
tools, apparatus, and other means of construction and do the work and furnish all the materials necessary to complete 
all work as specified or shown in the Contract Documents. 
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• A Request for Taxpayer Identification Number and Certification (W-9) will be completed as a condition of the City’s 
obligation to make payment. In the event the Bidder shall fail to complete and return the W-9 to the City, payment 
to Bidder may be delayed, or the City may, in its discretion, terminate the Contract. 

• Automatic Clearing House (ACH) Direct Payment Authorization. The City prefers to pay Contractor invoices via 
electronic funds transfers through the ACH network. To initiate this more timely, efficient, and secure payment 
method, Contractors must complete the City’s ACH Vendor Direct Payment Authorization. This form is available 
on the City website at https://www.cityofalbany.net/images/stories/finance/eft_form.pdf. Information provided on 
the form is exempt from public records disclosure under ORS 192.501(27). 

• For contracts that exceed $500,000, Contractor must elect retainage to be held in an interest-bearing escrow 
account, or an alternate method in lieu of cash retainage as a condition of payment and as required by 
ORS 279C.570(2). Contractor must complete an Escrow Account Agreement if funds are to be held in an interest-
bearing account, otherwise Contractor must provide a deposit of bonds, securities or other instruments, or Contractor 
must provide a surety bond in an amount equal to five percent of the total bid. City may recover from Contractor 
additional costs incurred in the handling of retainage alternatives, whether a deposit of bonds, securities, or other 
instruments, surety bond, or for an interest-bearing account, ORS 279C.560(3). 

CERTIFICATES OF INSURANCE 
The Bidder agrees to furnish the Owner, before commencing the work under this Contract, the certificates of insurance 
as specified in the Standard Construction Specifications. 

ADDENDA ACKNOWLEDGEMENT   No(s). ___ Dated ______ No(s). ___ Dated ______ No(s)___ Dated _____ 

No(s). ___ Dated ______ No(s)___ Dated _____   No(s)___ Dated _____  

START OF CONSTRUCTION AND CONTRACT COMPLETION DATE 
If awarded this contract, the Bidder agrees to begin work within 10 calendar days after the date of the Notice to Proceed 
for the Contract and to complete the construction, in all respects, as set forth in the Special Provisions of these Contract 
Documents. 

ALTERNATIVE MATERIALS 

The design was created using a particular manufacturer’s manufacturing and construction methods. Equivalent products 
may be used and approved by the Engineer if submitted prior to August 26, 2022, at 2:00 p.m. Equivalent product 
submittals must include all connections and alternative material specifications in order for the Engineer to evaluate the 
usability of the alternative product and materials. The alternative materials must meet the attached technical specifications 
and be equivalent in material and quality of the listed parts in Appendix A.  Submittals can be emailed to 
nolan.nelson@cityofalbany.net. It is the Contractors responsibility to verify that any submittals are received by the City.  

PROJECT SCHEDULE 

This schedule is subject to change. 

Issue ITB    August 1, 2022 
Alternative Material Request Due  August 26, 2022, 2:00 p.m. 
Bids Due    September 13, 2022, 2:00 p.m. 
Notice of Intent to Award  September 14, 2022 
Council Approval    September 28, 2022 
Contract Execution   September 30, 2022 
Project Completion   May 31, 2023 

LIQUIDATED DAMAGES 
In the event the Bidder is awarded the Contract and fails to complete the work within the time stated above or extended 
time agreed upon, as more particularly set forth in the Contract Documents, liquidated damages must be paid to the City 
of Albany, Oregon, as provided under General Requirements, Subsection 108.06.00 of the City of Albany Standard 
Construction Specifications. 

https://www.cityofalbany.net/images/stories/finance/eft_form.pdf
mailto:nolan.nelson@cityofalbany.net
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BID BOND 
Accompanying this proposal is a certified check, cashier’s check, or Bidder’s bond in the sum of (10% of Bid Total)  
    Dollars ($ ), 
according to the General Requirements of the Contract Documents which is to be forfeited as liquidated damages, if, in 
the event this proposal is accepted, and the Bidder fails to execute the Contract and furnish satisfactory Performance 
and Payment Bond under the conditions and within the time specified in the Contract Documents; otherwise said check 
or bond is to be returned to the Bidder. 

SURETY 
If the Bidder is awarded a construction Contract on this proposal, the Surety who provides the Performance Bond will  
be      whose address is (street and city) 
     and 
Payment Bond will be      whose address is (street and city) 
     . 

 
LUMP SUM OR UNIT PRICE WORK 
The Bidder further proposes to accept as full payment for the work proposed herein the amounts computed under the 
provisions of the Contract Documents and based on the following lump-sum or unit-price amounts, it being expressly 
understood that the unit prices are independent of the exact quantities involved. The Bidder agrees that the lump-sum 
prices and the unit prices represent a true measure of the labor and materials required to perform the work, including all 
allowances for overhead and profit for each type and unit of work called for in these Contract Documents.  

BIDDER 
The name of the Bidder submitting this proposal is      doing 
business at (street and city)    ,  which 
is the address to which all communications concerned with this proposal and with the Contract must be sent. 

In accordance with ORS 279A.120, Bidder hereby declares that it (circle correct designation) is / is not a resident 
bidder. The names of the principal officers of the corporation submitting this proposal, or of the partnership, or of all 
persons interested in this proposal as principals are as follows: 
   

If Sole Proprietor or Partnership:  IN WITNESS hereto the undersigned has set his/her hand this   day of 
  2022. 
   

Signature of Bidder  Title 

If Corporation:  IN WITNESS WHEREOF the undersigned corporation has duly authorized the execution of this 
agreement on behalf of the corporation by the officer named below this   day of   2022.  

 

  

 name of corporation 

By:  

Name:  
 (please print name) 

Title:  
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SCHEDULE OF CONTRACT PRICES 

ITEM 
NO. BID ITEMS APPROX. 

QUANTITY 
UNIT OF 

MEASURE 
UNIT PRICE 

DOLLARS/CTS 
TOTAL AMT. 

U.S. DOLLARS/CTS 

1 Mobilization 1 Lump Sum   

2 Temporary Traffic Control 1 Lump Sum   

3 Remove and Replace 6-Inch PCC Sidewalk 145 Square Yard   

4 Landscape Restoration 1 Lump Sum   

5 Standard 1.5-Inch Service Assembly 1 Lump Sum   

6 Private 1.5-Inch Copper Water Service 1 Lump Sum   

7 Coordinate 1.5-Inch Live Tap 1 Lump Sum   

8 4-Inch HDPE Directional Bore 1 Lump Sum   

9 4-Inch Private Sewer Service 65 Linear Foot   

10 Install Power Meter Pedestal 1 Lump Sum   

11 Electrical Conduit and Wire 285 Linear Foot   

12 Install Prefabricated Restroom 1 Lump Sum   

SUM OF EXTENDED TOTALS  

NOTE:  Subject to change if addition or extensions are in error. (Unit price prevails.) 

     

Bidder’s Signature  Company Name (please print)  Date 

     

Bidder’s Name (please print)  Mailing Address (please print)  CCB License Number 

     

Bidder’s Title (please print) 
 
 
 

 City, State  Zip  Federal Tax ID Number 

Email  Telephone No.  Fax No. 
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BID BOND 

BOND NO.   

AMOUNT OF BID:  $   

KNOW ALL MEN BY THESE PRESENTS, that  , 
hereinafter called the PRINCIPAL, and  , 
a corporation duly organized under the laws of the State of   having its principal  
place of business at   , in the State of 
 , and authorized to do business in the State of Oregon, as SURETY, are held firmly bound unto 
the City of Albany, Oregon, hereinafter called the OBLIGEE, in the sum of    
  DOLLARS ($ ), for the payment 
of which we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by 
these presents. 

THE CONDITION OF THIS BOND IS SUCH THAT: 

WHEREAS, the PRINCIPAL is herewith submitting his/her/its Bid Proposal for MS-21-01, ALBANY TRAIN 
STATION RESTROOM, said Bid Proposal, by reference thereto, being hereby made a part hereof. 

NOW, THEREFORE, if the Bid Proposal submitted by the PRINCIPAL is accepted, and the Contract awarded to the 
PRINCIPAL, and if the PRINCIPAL executes the proposed Contract and furnishes such Performance Bond and 
Payment Bond as required by the Contract Documents within the time fixed by the documents, then this obligation shall 
be void; if the PRINCIPAL shall fail to execute the proposed Contract and furnish the bond, the SURETY hereby agrees 
to pay to the OBLIGEE the said sum as liquidated damages, within ten (10) days of such failure. 

Signed and sealed this   day of   2022. 

   
PRINCIPAL  SURETY 

By: 
  

By: 
 

  Attorney in Fact 
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EMPLOYEE DRUG TESTING PROGRAM CERTIFICATION 

ORS 279C.505 (2) requires bidders shall demonstrate and disclose to the City of Albany they have an employee drug 
testing program in place before a public contract can be awarded. 

Therefore, by signing this Certification, the Bidder does hereby certify and confirm that, as the proposed general 
contractor for City of Albany Project MS-21-01, Albany Train Station Restroom, he/she has an employee drug testing 
program in place that is consistent with, and satisfies the intent of, the legislation referenced above. 

CONTRACTOR:   

BY:   

TITLE:   

DATE:   

 



MS-21-01, Albany Train Station Restroom Contract Documents 
FIRST-TIER SUBCONTRACTOR DISCLOSURE Page 10 of 32 

FIRST-TIER SUBCONTRACTOR DISCLOSURE  

PROJECT NAME:   Albany Train Station Restroom  BID NUMBER:   MS-21-01  

BID CLOSING DATE:   Tuesday, September 13, 2022  TIME:    2:00 p.m.  

This form must be submitted at the location specified in the Invitation to Bid on the advertised bid closing date and within two 
working hours after the advertised bid closing time. 

List below the name of each subcontractor that will be furnishing labor or will be furnishing labor and materials and that is required 
to be disclosed, the category of work the subcontractor will be performing and the dollar value of the subcontract.  

Enter “NONE” if there are no subcontractors that need to be disclosed. 
(Attach additional sheets if needed.) 

 
Failure to submit this signed form by the disclosure deadline will result in a nonresponsive bid. 

A nonresponsive bid will not be considered for award. 

Subcontractor’s Name Category of Work  Dollar Value 
1.   $ 

2.  $ 

3.  $ 

4.  $ 

5.  $ 

6.  $ 

7.  $ 

8.  $ 

9.  $ 
 

Form submitted by (bidder name):   Phone No.:  
   (Signature) 

Contact Name:  Company:   

 

State of Oregon WH-179 (08-10-10) 

ORS 279C.370 First-tier subcontractor disclosure. (1)(a) Within two working hours after the date and time of the deadline when bids are due to a 
contracting agency for a public improvement contract, a bidder shall submit to the contracting agency a disclosure of the first-tier subcontractors that: 

(A) Will be furnishing labor or will be furnishing labor and materials in connection with the public improvement contract; and 
(B) Will have a contract value that is equal to or greater than five percent of the total project bid or $15,000, whichever is greater, or $350,000 

regardless of the percentage of the total project bid. 
(b) For each contract to which this subsection applies, the contracting agency shall designate a deadline for submission of bids that has a date on a 

Tuesday, Wednesday or Thursday and a time between 2 p.m. and 5 p.m., except that this paragraph does not apply to public contracts for 
maintenance or construction of highways, bridges or other transportation facilities. 

(c) This subsection applies only to public improvement contracts with a value, estimated by the contracting agency, of more than $100,000. 
(d) This subsection does not apply to public improvement contracts that have been exempted from competitive bidding requirements under ORS 

279C.335 (2). 
(2) The disclosure of first-tier subcontractors under subsection (1) of this section must include the name of each subcontractor, the category of work 

that each subcontractor will perform and the dollar value of each subcontract. The information shall be disclosed in substantially the following 
[above] form: 

(3) A contracting agency shall accept the subcontractor disclosure. The contracting agency shall consider the bid of any contractor that does not submit 
a subcontractor disclosure to the contracting agency to be a nonresponsive bid and may not award the contract to the contractor. A contracting 
agency is not required to determine the accuracy or the completeness of the subcontractor disclosure. 

(4) After the bids are opened, the subcontractor disclosures must be made available for public inspection. 
(5) A contractor may substitute a first-tier subcontractor under the provisions of ORS 279C.585. 
(6) A subcontractor may file a complaint under ORS 279C.590 based on the disclosure requirements of subsection (1) of this section. 
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SAMPLE CONTRACT 

THIS CONTRACT is made between the CITY OF ALBANY, a municipal corporation, hereinafter called “CITY” and 
<<CONTRACTOR>>, hereinafter called “Contractor.” 

WITNESSETH: 
Contractor, in consideration of the sums to be paid and other covenants herein contained, agrees to perform and complete the work 
herein described and to furnish all necessary machinery, tools, apparatus, equipment, supplies, materials, and labor and perform all 
work in accordance with the applicable Standard Construction Specifications, the Special Specifications (aka Specifications, Special 
Provisions) found herewith, and in accordance with such alterations or modifications of the same as may be made by the City, and 
according to such directions as may from time to time be made or given by the Engineer under the authority and within the meaning 
and purpose of this Contract. This agreement shall be binding upon the heirs, executors, administrators, successors, and assigns of 
Contractor. 

The applicable Drawings, the applicable Standard Construction Specifications, all sections of Special Provisions, and the Schedule of 
Contract Prices bound herewith are hereby specifically referred to and by reference made a part hereof and shall by such reference 
have the same force and effect as though all of the same were fully inserted herein. 

Contractor must faithfully complete and perform all of the obligations of this Contract, and in particular, must promptly, as due, 
make payment of all just debts and obligations incurred in the performance of said Contract and must not permit any lien or claim 
to be filed or prosecuted against the City. 

Contractor must furnish to the City a 100% Performance Bond and a 100% Payment Bond. In addition to the required Payment 
Bond and Performance Bond, unless exempt under ORS 279C.836 (7), (8), or (9), Contractor is required to file a $30,000 Public 
Works Bond with the Construction Contractor’s Board to be used exclusively for unpaid wages determined to be due by BOLI. The 
general contractor is required to verify that subcontractors have filed a public works bond before permitting a subcontractor to start 
work on a project unless exempt under ORS 279C.836 (7), (8) or (9).  

Contractor, its subcontractors, if any, and all employers working under this Contract are subject employers under the Oregon 
Workers’ Compensation Law and must comply with ORS 656.017, which requires them to provide workers’ compensation coverage 
for all their subject workers.  

Contractor agrees to protect, indemnify, and hold harmless the City against any and all loss, claims, or suits (including costs and 
attorney’s fees) for or on account of injury to or death of persons, damage to, or destruction of property belonging to either the City 
or others occurring by reason of the act or neglect of Contractor, Contractor’s employees, or agents (including subcontractors) in 
connection with the performance of this Contract. 

The Contractor, its subcontractors, if any, must certify that neither it nor its principals are currently debarred, suspended, proposed 
for debarment, declared ineligible, or voluntarily excluded from participation by any local, state, or federal department or agency.   

It is expressly understood that this Contract must be governed by the laws of the State of Oregon. The statutes of the State of Oregon 
for public works contracts, specifically but not exclusively ORS Chapter 279 A-C as amended or superseded, including the latest 
additions and revisions, are incorporated by reference as part of the contract documents, and the party contracting with the City of 
Albany hereby covenants and agrees to comply with all of the obligations and conditions applicable to public contracts pursuant to 
ORS 279 A-C, et seq, as though each obligation or condition were set forth fully herein. In addition, if the contract identified above 
calls for a public improvement as that term is defined by ORS 279A.010, the party contracting with the City of Albany further agrees 
to comply with all obligations and conditions applicable to public contracts for public improvements pursuant to ORS 279C, et seq, 
as though each obligation or condition were set forth fully herein. Contractor and its subcontractors, if any, agree to comply with the 
Oregon Consumer Information Protection Act, ORS Sections 646A.600 through 646A.628. 

The Contractor understands that Contractor must comply with federal grant provisions required in FTA Circular 4220.1, applicable 
2 CFR 200 grant reporting requirements, and 49 CFR Part 29.  

Contractor further declares by the signing of this Contract that all the provisions required by ORS 279C.800 through 279C.870 and 
the Davis-Bacon Act (40 U.S.C 3141 et seq.) relating to the payment of prevailing wage rates for work performed under the 
Contract with the City of Albany must be complied with, and that daily/weekly/holiday/weekend overtime will be paid, unless the 
amount of the contract is $50,000 or less, in which case the prevailing wage rate requirement shall not apply. If Contractor fails, 
neglects, or refuses to make prompt payment for labor or services, the City can pay and withhold these amounts from payments due 
Contractor (ORS 279C.515). Contractor must indemnify the City from claims of damages resulting from actual or alleged violations 
of these obligations. 

As required by ORS 279C.520, Contractor must comply with ORS 652.220 and ORS 659A, and must not unlawfully discriminate 
against any of Contractor’s employees in the payment of wages or other compensation for work of comparable character on the 
basis of an employee’s membership in a protected class. Contractor’s compliance with this section constitutes a material element of 
this Agreement and a failure to comply constitutes a breach that entitles the City to terminate this Agreement for cause. Contracts 
valued at $500,000 with employers that have 50 or more employees are required to take Pay Equity Training and submit a 
certificate as proof before awarded a contract. Contractor must certify it has taken the required Pay Equity Training and provide 
a certificate to the City. 
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Contractor understands that if the price of this Contract exceeds $500,000, the City will deposit amounts withheld as 
retainage into an interest-bearing escrow account for the benefit of the City as outlined in ORS 279C.570(2), unless 
Contractor elects an alternative in lieu of cash retainage, such as bonds, securities or other instruments, or a deposit of a 
surety bond. Contractor must receive interest on the retained moneys from the date Contractor’s related payment request 
is fully approved by the City until the date the retained moneys are paid by the City to Contractor. Payment of retainage 
is deemed to be “paid” when the payment is transmitted to Contractor. 

In consideration of the faithful performance of all of the obligations herein set out, and in consideration of the faithful performance 
of this Contract, the City agrees to pay to Contractor the amount earned, as determined from the actual quantities of work performed 
and prices and other basis of payment specified, taking into consideration any amounts that may be deductible, under the terms of 
the Contract. 

Contractor agrees to complete the work within the time specified herein and to accept as full payment hereunder the amounts 
computed as determined by the Contract Documents and based on the said proposal. 

Said improvements must be completed by the date specified in said Contract Documents and if not so completed, unless said time 
for completion is extended, as provided in the Contract Documents, or if extended, if the same is not completed within the time 
extended, the City will be caused to incur liquidated damages as specified in the Contract Documents. Liquidated damages must be 
retained out of any monies due or to become due under this agreement. 

Payments must be made as provided in the Contract Documents. Notwithstanding anything in this agreement to the contrary, the 
City’s obligation to pay money beyond the current fiscal year shall be subject to and dependent upon appropriations being made 
from time to time by the City Council for such purpose; provided, however, that the city manager or other officer charged with the 
responsibility for preparing the City’s biennial budget must include in the budget for each fiscal year the amount of the City financial 
obligation payable in such year and the city manager or such other officer must use his/her best efforts to obtain the annual 
appropriations required to authorize said payments.  

The Parties acknowledge that the parties and their counsel have reviewed this Agreement and that the normal rule of construction 
to the effect that any ambiguities are to be resolved against the drafting Party shall not be employed in the interpretation of this 
Agreement or any exhibits or amendments hereto. 

Should suit or action be undertaken to enforce any of the terms of this agreement or to seek damages for its breach, the prevailing 
party shall be entitled to an award of its reasonable attorney fees, costs, and expenses, including expert witness fees, incurred therein, 
and such costs and fees as may be required on appeal, including those incurred on appeal. Jurisdiction for litigation must be vested 
exclusively in the courts of Oregon, Oregon law must apply, and venue must lie in the Circuit Courts in and for Linn County, Oregon. 

The date this Agreement is signed by the last party to sign it (as indicated by the date associated with that party’s signature) will be 
deemed the date of this Agreement. If a party signs but fails to date a signature the date that the other party receives the signing 
party’s signature will be deemed to be the date that the signing party signed this Agreement and the other party may inscribe that 
date as the date associated with the signing party’s signature. 

IN WITNESS WHEREOF, the undersigned duly authorized officials have caused this contract to be executed on behalf of their 
respective parties.  

CONTRACTOR:   CITY OF ALBANY, OREGON: 

DATE:   DATE:  

By:   By:  

Title:    Chris Bailey, Public Works Director 

By:    

Title:    
(Note:  Signatures of two officers are required for a corporation.)  
  APPROVED AS TO FORM: 
Construction Contractor’s Board License Number   
Tax Identification No.:   By:____________________________________________ 
Telephone Number: (          )     M. Sean Kidd, City Attorney 
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PERFORMANCE BOND 

BOND NUMBER:    

TOTAL BID AMOUNT:  $  

KNOW ALL MEN BY THESE PRESENTS that we,    , as 
CONTRACTOR (Principal), and   , a corporation, duly 
authorized to do a general surety business in the State of Oregon as SURETY, are jointly and severally held and bound 
unto the City of Albany, Oregon, (Obligee) in the sum of (100% of Contract)      
   Dollars ($ ) for the payment of 
which we jointly and severally bind ourselves, our heirs, executors, administrators, and assigns or successors and assigns 
firmly by these presents. 

THE CONDITION OF THIS BOND IS SUCH that, whereas the principal has made and entered into a certain 
contract, a copy of which is attached hereto, with the City of Albany, Oregon, which contract, together with the applicable 
plans, Standard Specifications, Special Provisions, and schedule of contract prices, is by this reference made a part, 
whereby the principal agrees to perform in accordance with the certain terms, conditions, requirements, plans, and 
specifications which are set out in the contract and all authorized modifications of the contract which increase the amount 
of the work and the amount of the contract. Notice to the surety of any of the immediately foregoing are waived. 

NOW, THEREFORE, if CONTRACTOR must faithfully and truly observe and comply with the terms, conditions, 
and provisions of the Contract, in all respects upon the terms set forth therein, and within the time prescribed therein 
and must indemnify and save harmless the City of Albany, Oregon, its officers, employees, and agents against losses and 
expenses and any damages of every kind and description that shall be suffered or claimed to be suffered in connection 
with or arising out of the performance of the said Contract and must honor all claims for defective work within the 
warranty period(s) established by the Standard Construction Specifications and Special Provisions, after the acceptance of said 
Contract, then this obligation is to be void, otherwise to remain in full force and effect for the duration of the warranty 
period(s). The establishment and warranty periods for plantings must be two years as outlined in Section 107.15.02 of 
the Standard Construction Specifications. The warranty for all other work must be for a one-year period as outlined in Section 
107.15.00. 

PROVIDED, HOWEVER, that this bond is subject to the following further conditions: 

a) Losses and expenses include but are not limited to attorney’s fees to defend all claims, proceedings, lawsuits, 
and judgments arising out of or resulting from the fault of the principal, the principal’s agents, representatives, or 
subcontractors, in the performance of or failure to perform this contract. However, principal must not be required to 
indemnify any indemnitee to the extent the damage, loss, or expense is caused by the indemnitee’s negligence and must 
in all respects perform said contract according to law. 

b) All material suppliers and all persons who must supply such laborers, mechanics, or subcontractors with material, 
supplies, or provisions for carrying on such work, must have a direct right of action against CONTRACTOR and 
SURETY on this bond, second only the right of the City of Albany, Oregon, under this bond, which right of action must 
be asserted in proceedings instituted in the name of the City of Albany, Oregon, to the use and benefit of the person, 
firm, or corporation instituting such action and all other persons, firms, or corporations having claims hereunder, must 
have the right to be made a party to such proceeding and to have such claim adjudicated in such action and judgment 
rendered thereon. 

c) In no event shall SURETY be liable for a greater sum than the penalty of this Bond, or subject to any suit, 
action, or proceeding thereon that is instituted past the expiration of the warranty period(s) after the complete 
performance and acceptance of said Contract and final settlement thereof. 

d) The said SURETY, for the value received, hereby stipulates and agrees that no change, extension of time, 
alteration, or addition to the terms of the Contract or to the work to be performed thereunder or the Specifications 
accompanying the same shall in any way affect its obligations of this bond; and it does hereby waive notice of any such 
change, extension of time, alteration, or addition to the terms of the Contract, or to the work, or to the Contract 
Documents. 



MS-21-01, Albany Train Station Restroom Contract Documents 
PERFORMANCE BOND Page 14 of 32 

IN WITNESS THEREOF, the parties hereto have caused this bond to be executed this   day of 
  2022. 

  
Principal 

By:   
 Signature 

   
Print or type 

  
Street/City Address 

  
Surety 

By:   
 Signature 

   
Print or type 

  
Street/City Address 

  
Telephone Number 

Surety Witness: 

By:    

  
Street/City Address 
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PAYMENT BOND 

BOND NUMBER:    

TOTAL BID AMOUNT:  $  

KNOW ALL MEN BY THESE PRESENTS that we,    , as 
CONTRACTOR (Principal), and   , a corporation, duly 
authorized to do a general surety business in the State of Oregon as SURETY, are jointly and severally held and bound 
unto the City of Albany, Oregon, (Obligee) in the sum of (100% of Contract)     
   Dollars ($ ) for the payment of 
which we jointly and severally bind ourselves, our heirs, executors, administrators, and assigns or successors and assigns 
firmly by these presents. 

THE CONDITION OF THIS BOND IS SUCH that, whereas the principal has made and entered into a certain 
contract, a copy of which is attached hereto, with the City of Albany, Oregon, which contract, together with the applicable 
plans, Standard Specifications, Special Provisions, and schedule of contract prices, is by this reference made a part, 
whereby the principal agrees to perform in accordance with the certain terms, conditions, requirements, plans, and 
specifications which are set out in the contract and all authorized modifications of the contract which increase the amount 
of the work and the amount of the contract. Notice to the surety of any of the immediately foregoing are waived. 

NOW, THEREFORE, if CONTRACTOR must make payment promptly, as due to all subcontractors and to all 
persons supplying to the Contractor or its subcontractors, equipment, supplies, labor, or materials for the prosecution 
of the work, or any part thereof, provided for in said contract; and must, in performing the contract, pay and cause to be 
paid not less than the State of Oregon Bureau of Labor and Industries (BOLI) prevailing wage rates in effect as of the 
date of the bid advertisement by City of Albany, Oregon, unless the amount of the contract is $50,000 or less, in which 
case the prevailing wage rate requirement shall not apply; and pay per hour, day, and week for and to each and every 
worker who may be employed in and about the performance of the contract; and pay all contributions or amounts due 
to the State Accident Insurance Fund and the State Unemployment Trust Fund from such Contractor or subcontractors; 
and pay all sums of money withheld from the Contractor’s employees and payable to the State Department of Revenue; 
and must pay all other just debts, dues, and demands incurred in the performance of the said contract; and must pay the 
City of Albany, Oregon such damages as may accrue to the City of Albany, Oregon, under the contract, then this 
obligation is to be void, otherwise to remain in full force and effect, provided that surety will remain liable to satisfy the 
claim of any worker affected by the failure of the principal or any subcontractor under the contract to pay the minimum 
rate of wage in accordance with the contract in the amount of minimum wages and an additional amount equal thereto 
as liquidated damages. 

a) All material suppliers and all persons who shall supply such laborers, mechanics, or subcontractors with material, 
supplies, or provisions for carrying on such work, shall have a direct right of action against CONTRACTOR and 
SURETY on this bond, second only the right of the City of Albany, Oregon, under this bond, which right of action must 
be asserted in proceedings instituted in the name of the City of Albany, Oregon, to the use and benefit of the person, 
firm, or corporation instituting such action and all other persons, firms, or corporations having claims hereunder, must 
have the right to be made a party to such proceeding and to have such claim adjudicated in such action and judgment 
rendered thereon. 

b) The said SURETY, for the value received, hereby stipulates and agrees that no change, extension of time, 
alteration, or addition to the terms of the Contract or to the work to be performed thereunder or the Specifications 
accompanying the same shall in any way affect its obligations of this bond; and it does hereby waive notice of any such 
change, extension of time, alteration, or addition to the terms of the Contract, or to the work, or to the Contract 
Documents. 

IN WITNESS THEREOF, the parties hereto have caused this bond to be executed this   day of 
  2022. 

  
Principal 
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By:   
 Signature 

   
Print or type 

  
Street/City Address 

  
Surety 

By:   
 Signature 

   
Print or type 

  
Street/City Address 

  
Telephone Number 

Surety Witness: 

By:    

  
Street/City Address 
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RETAINAGE ELECTION 

In accordance with ORS 279C.570(2) and OAR 137-049-0820, contracts that exceed $500,000 require the City to deposit 
amounts withheld as retainage into an interest-bearing escrow account in a bank, savings bank, trust company, or savings 
association. Retainage in the amount of five percent (5%) of the contract price of the work completed will be held by 
the City until such time as the project has been completed and accepted by the City.  

Oregon law allows specific alternatives for the holding and accounting of retainage at Contractor’s election. If the City 
incurs additional costs as a result of Contractor’s election, the City may recover such costs from Contractor, 
ORS 279C.560(3). Failure to execute and submit this form prior to execution of the contract agreement will result in the 
automatic selection of the first option. Contractor must select one of the following options in providing for 
retainage for this project ONLY if the bid exceeds $500,000. 

 1. Interest-bearing escrow account.  

The City will set up an interest-bearing account in a bank, savings bank, trust company, or savings association in the 
name of the City of Albany. The City will make deposits of retainage withheld from each progress payment into the 
interest-bearing escrow account. Funds in the escrow account will be released to Contractor within 30 days of final 
acceptance of the project by the City.  

Contractor must execute documentation and instructions to establish the interest-bearing escrow account prior to 
contract execution. Interest earned on the account shall accrue to Contractor. Amounts retained and interest earned will 
be included in the final payment and may be offset by costs incurred. Contractor shall receive interest from the date 
Contractor’s related payment request is fully approved by the City until the date the retained moneys are paid by the City 
to Contractor. Retainage is deemed to be paid when the payment is transmitted to Contractor.  

 2. Deposit of bonds, securities, and other instruments.  

No later than Contractor’s execution of the contract, Contractor will deposit acceptable bonds or securities, in an amount 
equivalent to five percent retainage of the contract amount, with the City or with a bank or trust company in Oregon. 
The bank or trust company will provide a safekeeping receipt to the City. The securities must cover all of the retainage. 

Name of Lending Institution:     

Acceptable bonds and securities to be held in lieu of retainage: 

a. Bills, certificates, notes, bonds, or other obligations of the United States, its agencies, or its wholly-owned 
corporations. 

b. Indebtedness of the Federal National Mortgage Association. 
c. General obligation bonds of the State of Oregon or a political subdivision of the State of Oregon. 
d. Irrevocable letters of credit issued by an insured institution, defined in ORS 706.008. 

 3. Deposit of a retainage surety bond.  

Contractor may, with approval of the City, deposit a surety bond for the benefit of the City, in a form acceptable to the 
City, in lieu of the five percent retainage. The bond should be received from the same surety providing the performance 
and payment bonds for the project.  

Name of Surety/Lending Institution:     

Therefore, by signing this retainage election the Bidder does hereby certify and confirm that as the general contractor for 
this City of Albany project, it has elected the above retainage option which satisfies the intent of the above-referenced 
legislation. 

CONTRACTOR:     Project # MS-21-01-Albany Train Station Restroom 

TITLE/SIGNATURE:     

Date:     
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SPECIAL PROVISIONS 

SECTION I:  GENERAL REQUIREMENTS AND TECHNICAL SPECIFICATIONS 

I-1. DESCRIPTION OF WORK 

This project will construct an approximately 12-foot  23-foot outdoor public restroom and related appurtenances 
at the Albany Train Station, 110 Tenth Avenue SW. 

Construction must be in conformance with the current edition of the City of Albany Standard Construction 
Specifications, the Construction Drawings, and these Special Provisions. 

I-2. SITE CONDITIONS  

Contractor acknowledges satisfaction as to the nature and location of the work. Failure to become acquainted 
with the physical conditions of the project will not relieve Contractor from the responsibility of properly 
estimating the difficulty or cost of successfully performing the work. Contractor warrants, as a result of 
examination and investigation of all data, the work can be performed in a good workmanlike manner to the 
satisfaction of the City. 

I-3. ALTERNATIVE MATERIALS 

The design was created using a particular manufacturer’s manufacturing and construction methods. Equivalent 
products may be used and approved by the Engineer if submitted prior to August 26, 2022, at 2:00 p.m. 
Equivalent product submittals must include all connections and alternative material specifications in order for 
the Engineer to evaluate the usability of the alternative product and materials. The alternative materials must meet 
the attached technical specifications and be equivalent in material and quality of the listed parts in Appendix A.  
Submittals can be emailed to nolan.nelson@cityofalbany.net. It is the Contractors’ responsibility to verify that 
submittals are received by the City. 

I-4. STANDARD CONSTRUCTION SPECIFICATIONS 

Each bidder must have access to a current set of City of Albany Standard Construction Specifications, which can be 
found on the City of Albany’s website at https://www.cityofalbany.net/standard-construction-specifications or 
a printed set may be purchased for $100. All public improvements are required to conform to these specifications 
and bid prices must reflect these specifications.  

I-5. AWARD OF CONTRACT 

The Contract, if awarded, will be awarded to the lowest responsive, responsible bidder based on the lowest total 
bid amount, as determined by the City of Albany, and on the City’s sole and absolute judgment to best serve its 
interest.  

The City reserves the right to postpone the acceptance of the proposal and the award of the contract to a 
responsible bidder for a period not to exceed sixty (60) calendar days, or to reject any and all proposals received 
and further advertise the project for bids. The City may reject any bids not in compliance with all prescribed 
public contracting procedures and requirements, including the requirement to demonstrate the bidder’s 
responsibility under ORS 279C.375(3)(b), and may reject for good cause any or all bids upon a finding of the City 
it is in the public interest to do so. 

List of Subcontractors. Contractor is required to submit a list of subcontractors in accordance with 
ORS 279C.370. The City will submit a copy of this disclosure of first-tier subcontractors to the Bureau of Labor 
and Industries (BOLI) along with the completed BOLI form WH-81. 

Failure to submit the list of subcontractors form by the disclosure deadline will result in a nonresponsive bid. A 
nonresponsive bid will not be considered for award. If no subcontractors need to be disclosed, this form must 
still be submitted indicating such. 

Electronic Signature. Any signature (including any electronic symbol or process attached to, or associated with, a 
contract or other record and adopted by a person with the intent to sign, authenticate, or accept such contract or 
record) hereto or to any other certificate, agreement, or document related to this transaction, and any contract 

mailto:nolan.nelson@cityofalbany.net
http://www.cityofalbany.net/standard-construction-specifications
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formation or record-keeping through electronic means shall have the same legal validity and enforceability as a 
manually executed signature or use of a paper-based recordkeeping system to the fullest extent permitted by 
applicable law. 

Communicable Diseases. Contractor understands the risk to have contact with individuals, who have been 
exposed to and/or have been diagnosed with one or more communicable diseases, including but not limited to 
COVID-19 or other medical conditions, diseases, or maladies that exist, and it is impossible to eliminate the risk 
that Contractor could be exposed to and/or become infected through contact with or close proximity with an 
individual with a communicable disease. CONTRACTOR KNOWINGLY AND FREELY ASSUMES ALL 
SUCH RISKS, both known and unknown, EVEN IF ARISING FROM THE NEGLIGENCE OF THE 
RELEASEES OR OTHERS, and assumes all full responsibility for Contractor’s participation.  

I-6. CONTRACT COMPLETION TIME AND LIQUIDATED DAMAGES 

At Contractor’s option, the City will issue the Notice to Proceed any time after both parties have executed the 
contract. Contractor will be required to give the City seven days advance notice of intent to begin construction. 
Once the Notice to Proceed is issued, Contractor must complete the work in 30 calendar days, measured from 
the day work starts.  

Regardless of the actual construction start date, all work specified in the contract documents must be completed, 
in every respect, by May 31, 2023, the ultimate completion date. 

Liquidated damages will be assessed against Contractor for each day over the maximum number of 
calendar days allotted plus each day beyond the stated ultimate completion date until the work is 
satisfactorily completed and accepted by the City. The schedule of liquidated damages is listed in the 
Standard Construction Specifications, Section 108.06.00. 

I-7. PRECONSTRUCTION CONFERENCE 

A preconstruction meeting will be required and will be held virtually. The meeting will be scheduled to take place 
a minimum of one week prior to beginning of construction. Contractor must submit the following submittals at 
the preconstruction conference: 

• Project Schedule 
• Traffic Control Plan 
• Erosion and Sediment Control Plan 

I-8. PROJECT SCHEDULE 

A detailed construction schedule of all work relating to this project must be submitted in advance by email to the 
engineer for discussion at the preconstruction conference. The schedule must show how Contractor plans to 
complete the project on or before the ultimate completion date. Contractor must take appropriate measures to 
expedite work items that are behind schedule, including the use of outside forces to complete the work, without 
additional compensation. 

I-9. TEMPORARY TRAFFIC CONTROL 

All temporary traffic control must be in accordance with the current edition of the Manual on Uniform Traffic Control 
Devices (MUTCD); the ODOT Short-Term Traffic Control Handbook; City of Albany Standard Construction Specifications, 
Section 202; and as stated herein. Contractor must provide traffic control devices as may be required at locations 
where construction is of short-term duration (i.e., street intersections and access to private property), as well as 
traffic control devices that are expected to be in place for the duration of the project. 

Construction operations must be conducted in a manner that will provide for uninterrupted movement of traffic 
on all public and private roadways within the construction area. At a minimum, Contractor must maintain one 
lane of traffic in each direction or provide flaggers to control alternating traffic through a single lane. Temporary 
ramps must be installed and maintained at intersections and driveways for the duration of the project. At no time 
shall the flow of traffic be stopped completely without the approval of the Engineer. Approval for short-term, 
temporary closures or detours, if given, will be limited to a specific instance and will not be approved as standard 
practice. 
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Contractor must limit all construction traffic, including material delivery and spoil removal, to those streets where 
there are construction activities taking place. The City will immediately suspend work if Contractor does not limit 
construction traffic to approved streets. Work will be allowed to resume only after Contractor has submitted a 
construction traffic routing plan limiting construction traffic to approved streets. This plan will be reviewed and 
approved by the City prior to its implementation. Damage to streets resulting from unapproved construction 
traffic must be corrected by Contractor at no expense to the City. 

Contractor must submit traffic control plans to the Engineer for review one week prior to commencing 
construction. The traffic control plan must include a description of the traffic control devices, signing, and 
flaggers that are to be provided. Work must not begin until the City approves the traffic control plans. Following 
approval, the plan must be adhered to at all times. 

On streets where parking is normally allowed, Contractor must furnish and place at least three “No Parking” 
signs on each side of each block of the street where parking is to be prohibited. The signs must be highly visible 
to motorists from all approaches to the area where parking will be restricted. The signs must be posted at least 
two full working days in advance of any construction activity and must state the date and times when parking will 
be prohibited. 

Construction operations must not commence until all construction signing is in place. Construction signing 
required for the project must be furnished and maintained by Contractor. 

All public and private roadways and driveways within the project area must be fully opened to local traffic at the 
end of each workday and at all times when no work is taking place. When the progress of the work requires 
temporary closures of residential driveways, Contractor must provide notice to the affected residential properties 
48-hours in advance of the closure. Access to residential driveways must be reestablished as soon as possible. 
Contractor must maintain continuous access to commercial and industrial properties except during paving 
operations. Contractor must meet on-site with the manager of each business a minimum of 72-hours in advance 
of any work affecting access to their property and inform them of the measures taken to maintain access.  

After working hours, construction equipment must be parked outside traveled portions of the roadways and must 
be isolated with construction fencing and lighted barricades. 

In the event Contractor fails to provide and maintain proper barricades, signs, and other traffic control devices 
within one hour after notification by the Engineer, the City may install the traffic control devices at Contractor’s 
expense. The City will deduct two times (200 percent) the City’s actual cost, which will include all labor, 
equipment, and materials involved, from any payments due or coming due to Contractor. 

I-10. NOTIFICATIONS  

Contractor must provide written notice to the front office of the following agencies, at least three (3) working 
days in advance of beginning construction. The written notice must include the construction schedule and must 
explain the extent and duration of expected traffic disruptions. Agency contact information may be found in the 
table below. 

Agency Address Phone Number 
U.S. Postal Service 525 Second Avenue SW, Albany, OR  97321 541-926-8829 
Albany Transit System 112 Tenth Avenue SW, Albany, OR  97321 541-917-7667 
Republic Services 1214 Montgomery Street SE, Albany, OR  97321 541-928-2551 
Albany Fire Department Administrative Office 611 Lyon Street SE, Albany, OR  97321 541-917-7700 
Greater Albany Public Schools District Office 718 Seventh Avenue SW, Albany, OR  97321 541-967-4501 
Albany Police Department 2600 Pacific Boulevard SW, Albany, OR  97322 541-971-7680 
Linn County Sheriff’s Office 1115 Jackson Street SE, Albany, OR  97322 541-967-3950 

Contractor must notify the above-named agencies and the public of any schedule changes that are made by 
Contractor, required by the City, or are the result of weather or other unforeseen circumstance. Contractor must 
submit a copy of each notification to the City for review and approval prior to delivering the notices. 

Contractor must provide written notification to all affected residents and businesses three (3) working days in 
advance of scheduled work that will result in traffic disruptions and blocked access to driveways or parking areas. 
Written notifications must explain the extent and duration of the disruption of traffic and/or blocked access and 
must include alternate routes or parking areas as appropriate. 
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I-11. SAFETY DATA SHEETS (SDS) 

For all projects involving on-site work at the City of Albany’s Water Treatment Plant, located at 300 Vine 
Street SW; the Albany/Millersburg Water Treatment Plant, located at 33883 Berry Drive NE; or the Operations 
Compound/Water Reclamation Facility, located at 310 Waverly Drive NE, Albany, Oregon, Contractor must 
provide to the City copies of their SDSs for all hazardous materials being used by Contractor at these sites. 

I-12. ENTERING AND WORKING WITHIN CONFINED SPACES 

Contractors working on any public improvement project, while under contract with the City or a private entity, 
must comply with the following regulations as they pertain to entering and working within confined spaces (as 
defined by OR-OSHA): 

1. Identify any confined space entry that is required to perform the work and submit a list of the locations to 
the City. 

2. Follow the City’s confined space entry procedures or submit an alternate procedure that meets or exceeds 
OR-OSHA confined space entry regulations. 

3. Submit written notice to the City of any hazardous situation that is encountered during the entry of or while 
working within a confined space. 

I-13. ENTERING/EXITING WATER TREATMENT PLANT AND OPERATIONS COMPOUND/ 
WATER RECLAMATION FACILITY 

Contractors working at the City of Albany’s Water Treatment Plant, located at 300 Vine Street SW, or Operations 
Compound/Water Reclamation Facility, located at 310 Waverly Drive NE, Albany, Oregon, must not make 
entry/exit without completing the proper sign-in/out procedure for each facility. 

I-14. WORK ON PRIVATE PROPERTY  

Permits will be required for all plumbing, electrical, and site work on private property. Permits may be obtained 
from the Building Department at City Hall, 333 Broadalbin Street SW, Albany, Oregon, or are also available via 
the City’s website, which is www.cityofalbany.net. Payment for obtaining permits will be considered incidental to 
the appropriate bid items. 

I-15. LOCATION OF UNDERGROUND UTILITIES 

Contractor must determine the horizontal and vertical alignment of existing public and private utilities well 
enough in advance to make adjustments to the work. Special care must be taken to avoid compromising concrete 
thrust restraint on the existing water system. Locating utilities ahead of construction and providing protective 
measures where required are incidental to other bid items. 

I-16. FRANCHISE UTILITY COORDINATION 

Contractor must coordinate with the franchise utility companies for any work required around their facilities. No 
additional contract time will be allowed for delays resulting from a lack of coordination with franchise utilities. 

Franchise Utility contacts for this project are provided below:  

Utility Contact Telephone Email 

Pacific Power Tucker Hill 541-967-6161 tucker.hill@pacificorp.com  
NW Natural Dave Bellinger 541-926-4253 x8238 d6b@nwnatural.com 
CenturyLink Travis Vaughn 503-365-5555 travis.vaughn@lumin.com 
Comcast Chris Cranford 503-476-2477 Chris_Cranford@comcast.com 
LS Networks Dan McGraw 503-349-9134 osp@LSNetworks.net 

http://www.cityofalbany.net/
mailto:tucker.hill@pacificorp.com
mailto:d6b@nwnatural.com
mailto:travis.vaughn@lumin.com
mailto:Chris_Cranford@comcast.net
mailto:wvogt@LSNetworks.net
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I-17. REPAIR OF EXISTING UNDERGROUND UTILITIES 

City-owned, underground infrastructure damaged during construction must be repaired as directed by the 
Engineer. All completed repair work will require approval of the Engineer prior to covering the work. General 
repair guidelines are: 

1. Existing sanitary sewer mains and service laterals that are damaged must be replaced with like materials and 
solid-sleeve couplings. Where like materials are not available, the existing pipe must be replaced with ASTM 
3034 PVC pipe and solid-sleeve transition couplings. 

2. Existing storm drainage pipe that is damaged must be replaced with like materials and mechanical-type 
couplings. Where like materials are not available, storm drainage pipe must be replaced with Class III concrete 
pipe or ASTM 3034 PVC pipe with appropriate mechanical-type couplings. 

I-18. STREET CONSTRUCTION 

Street excavation, placement of geotextile fabric, and rock backfill must be conducted in one continuous 
operation. Only tracked vehicles will be allowed on the subgrade. Geotextile fabric must be placed on the 
subgrade following excavation. No vehicles will be allowed to drive directly on the fabric. Cutting or digging 
through the geotextile fabric will not be allowed once it has been placed. Crushed aggregate base must be placed 
to within 25 feet of the end of street excavation by the end of each working day. Care must be taken to avoid 
damage to existing public and private utilities. 

I-19. INSPECTION AND APPROVAL OF WATER LINE MATERIALS 

Contractor must not begin excavation for water mains and water service lines until all pipe and fittings have been 
delivered to the site and have been inspected and approved by the Engineer. Contractor shall be responsible to 
coordinate material inspections with the Engineer. Delays to the construction schedule resulting from rejection 
and replacement of materials will not be cause for additional contract time. 

I-20. EXCAVATION AND BACKFILL REQUIREMENTS  

All excavations must be backfilled daily. Only that portion of the excavation where the next day’s work is to 
resume may be left open. All open trenches in streets must be covered with secured, steel sheets at the end of 
work each day. All other excavations must be backfilled. 

Select backfill must be used in all excavations within the public right-of-way to the limits shown below, regardless 
of location, and in all driveways subject to vehicle travel. 

Paved Area:  Use select compacted backfill to finished subgrade elevation. 

Unpaved Area:  Use select compacted backfill to within 18 inches of finish grade. Complete backfill with 
topsoil meeting requirement of Section 01010 – Topsoil of the Oregon Department of Transportation’s 
Standard Specifications for Highway Construction, 1996 Edition. 

A fill permit will be required to deposit excavated materials, in excess of 50 cubic yards at any one tax lot, from 
this project regardless of whether the site is publicly or privately owned. For property located within the city 
limits, fill permits may be obtained from the Public Works Department at City Hall, 333 Broadalbin Street SW, 
Albany, Oregon. For property located outside the city limits, fill permits may be obtained from the Linn County 
Building Department at the Linn County Court House, 300 Fourth Avenue SW, Albany, Oregon. 

I-21. SCHEDULED INTERRUPTION OF WATER SERVICE 

Work involving existing water lines must be scheduled in a manner that will minimize disruption of local water 
service. Interruption of water service must not be scheduled to occur on a Friday or City Holiday. As a general 
rule, scheduled interruptions of local water service shall not occur prior to 9:00 a.m. or after 2:00 p.m. Contractor 
must give written notice to each affected water customer a minimum of 48 hours in advance of a scheduled 
interruption of water service. Commercial and industrial water customers require a minimum 72-hour advance 
notice prior to scheduled interruption of water service. In addition, a representative of Contractor must personally 
visit each affected business to deliver the notice to the owner or a responsible employee and answer any questions 
regarding the shutdown. Contractor must coordinate with affected businesses to make meter switch-overs and 
mainline connections at times convenient for their normal operation. In some circumstances it may be necessary 
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to schedule water shutdowns outside of normal working hours. No extra compensation will be due Contractor 
for work performed outside of normal working hours. 

Each situation involving a scheduled interruption of water service must be limited to four hours, unless extended 
by the Engineer. If Contractor does not complete the work within the allotted time, mitigating circumstances 
notwithstanding, the City will impose liquidated damages of $225 per each hour, or fraction thereof, beyond the 
time limit established by the Engineer. 

The Engineer will be responsible for supervising the operation of existing valves as required during the course of 
the work at all locations and for providing Contractor with maps detailing individual properties requiring shutoff 
notices. 

I-22. BACKFLOW PREVENTION ASSEMBLIES 

There may be backflow prevention assemblies on the customer side of the meter where sprinkler systems and 
landscape irrigation systems are present. These devices are usually located outside of the meter box. Contractor 
shall be responsible for costs associated with cleaning and testing of these devices and other fixtures disabled by 
debris from the new water line. Contractor must promptly resolve issues involving fixtures of devices plugged by 
debris as a result of construction operations. In the event that Contractor does not promptly respond to correct 
the problem the City will have the work done and Contractor shall be charged. 

I-23. CONNECTION TO EXISTING WATER LINES 

Contractor must be responsible for scheduling and conducting exploratory excavations as necessary to determine 
material requirements for work involving connections to, or abandonment of, existing water lines. The outside 
diameter of existing water lines may vary significantly from industry standard specifications (where available) or 
from information provided on the plans. Contractor must be solely responsible for excavating each specific 
location where there is work involving an existing water line and to determine the actual pipe type and diameter 
before ordering materials. The City will not compensate Contractor for components found to be incompatible 
with existing materials. Potholing connections to existing water lines is considered incidental to other bid items. 

Existing abandoned water lines or other utilities must not be used as permanent bracing or as backing for 
permanent concrete thrust restraint where mechanical restraint is not appropriate. The use of concrete thrust 
restraint where mechanical restraint is specified will require the approval of the Engineer. 

I-24. MINIMUM WATER LINE COVER REQUIREMENT 

Except where shown and specified otherwise on the Construction Drawings, all new main line water pipe work 
must have three feet of minimum cover from the new roadway surface grade to the top of the new line. 
Depending on the depth of existing utilities and other requirements, new water pipe work may require a deeper 
bury to maintain minimum cover. 

I-25. MAINTAINING SEWER FLOWS 

Contractor must maintain sewer flows in the existing system. The sewage must be conveyed in closed conduits 
and disposed of in a sanitary sewer system or transported in equipment designed for that purpose to an approved 
disposal site. Transporting and disposal of sewage must be in conformance with applicable state and local 
regulations. Sewage must not be discharged into, or allowed to flow in storm drains, trenches, creeks, rivers, 
ditches, or similar drainage ways. Sewage spills or accumulations must be cleaned up promptly. Contractor must 
be responsible for notifying the Engineer and DEQ immediately of any sewer spills. 

Under no circumstances shall sewage be allowed to overflow from manholes, flood basements, make building 
sewers inoperable (i.e., with back water valve), or cause any damage to the sewer system due to surcharging. 

When pumping and bypassing is required, Contractor must furnish, install, and operate the pumps, conduits, and 
other equipment to divert the flow of sewage around the section in which work is to be performed. A sewer line 
plug must be inserted into the line upstream of the section being worked. The plug must be so designed that all 
or any portion of the sewage can be released. At the end of each day, flow must be restored to normal. The bypass 
system must be of sufficient capacity to handle existing flow plus additional flow that may occur during a 
rainstorm. Contractor must be responsible for furnishing the necessary labor and supervision to set up and 
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operate the pumping and bypass system. Pumping must be done in a manner that will not damage public or 
private property or create a nuisance or health menace. No overnight pumping will be allowed. 

Sewer service must be provided for service laterals when working on the sections that have active services. Service 
must not be interrupted for more than six hours for any individual lateral. All service laterals must be functional 
between 5:00 p.m. and 8:00 a.m. 

I-26. SCHEDULED INTERRUPTION OF SEWER SERVICE 

Work involving existing sewer lines must be scheduled in a manner that will minimize disruption of private sewer 
services. As a general rule, scheduled interruptions of private sewer services must not occur prior to 8:00 a.m. or 
after 5:00 p.m. Contractor must give written notice to each affected sewer customer a minimum of 48 hours in 
advance of a scheduled interruption of sewer service. Commercial and industrial sewer customers require a 
minimum 72-hour advance notice prior to scheduled interruption of sewer service. The notice must contain the 
name and phone number of Contractor and a contact person and must also state the time and date of interruption 
and estimated length of disruption. The City must approve the notice prior to distribution.  The notifications 
must be delivered directly to the primary adult resident, business owner/manager, or prominently affixed to the 
primary entrance of each dwelling or unit. Notification must not be placed in U. S. mailboxes or mail slots. 
Contractor must coordinate with affected businesses to make sewer lateral connections to the mainline at times 
convenient for their normal operation. In some circumstances it may be necessary to schedule sewer interruptions 
outside of normal working hours. No extra compensation will be due Contractor for work performed outside of 
normal working hours. 

I-27. WATER SUPPLY  

The City will provide water required for the completion of the work. Contractor must only take water from 
approved fire hydrants as designated by the Engineer. 

I-28. DIGITAL PROJECT FILES 

If requested by Contractor, the City of Albany will provide the AutoCAD Civil 3D electronic files used to create 
the Construction Drawings. While these files include electronic surfaces and other data, they are not intended to 
be used for construction purposes. The City will require Contractor to sign a City-provided release document 
acknowledging that the files are to be used at Contractor’s own risk. 

I-29. PROTECTION OF EXISTING TREES  

Trees to remain in place must be protected at all times. If roots three inches in diameter or greater are encountered 
during construction, including excavation and trenching activities, the root must be protected and reported to the 
Engineer. If the root must be removed, the City Forester must be consulted prior to pruning. Root pruning must 
be accomplished by a sharp cut made with a hand saw or chain saw. Cut or exposed root ends must be kept moist 
at all times until backfill is placed to cover the roots. Cut roots three inches or greater must be wrapped in burlap 
and kept moist for the entire time the roots are exposed. Cut or exposed roots must be backfilled as soon as 
possible. 

If Contractor causes the destruction of trees that are to remain, the City will deduct the value of the tree as 
determined by the City Forester using the methods described in the International Society of Arboriculture’s 
“Valuation of Landscape Trees, Shrubs, and Other Plants:  A Guide to the Methods and Procedures for 
Appraising Amenity Plants.” 
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SECTION II:  STATE AND FEDERAL CONTRACTING LAW 

II-1. FTA FUNDING REQUIREMENTS  

All work must comply with the provisions of the FTA Third Party Contracting Guidance (Circular 4220.1F) and 
these Contract Documents. Project specific federal requirements, certifications, and provisions can be found 
attached and listed in the Appendices. 

II-2. PREVAILING WAGES 

Contractor must comply with all of the provisions required by ORS 279C.800 through ORS 279C.870 relating to 
the payment of prevailing wage rates for work performed under the Contract with the City of Albany. 

Each worker in each trade or occupation employed in the performance of this contract either by Contractor, 
subcontractor, or other person doing or contracting to do, or contracting for the whole or any part of the work 
on this contract, must be paid not less than the applicable state prevailing rate of wage, or the applicable federal 
Davis-Bacon prevailing rate of wage, whichever is higher.  

Federal Davis-Bacon rates will apply to this project and are, therefore, attached in the Appendices and 
may also be obtained at https://sam.gov, (ORS 279C.830(1)(c); OAR 839-025-0020(3). 

Each year the Oregon Bureau of Labor and Industries (BOLI) publishes rates and amendments that are available 
by calling 971-353-2286 or online at the BOLI website at:  

https://www.oregon.gov/boli/employers/Pages/prevailing-wage-rates.aspx 

The publication that applies to this contract is the July 1, 2022, Prevailing Wage Rates for Public Works Contracts 
in Oregon. 

Daily/weekly/holiday/weekend overtime must be paid. If a contractor fails to pay for any labor or services, the 
City can pay for this labor or services and withhold these amounts from payments due Contractor. ORS 279C.520; 
OAR 839-025-0020(2)(b). 

Contractors and subcontractors are required to prepare weekly certified payroll reports and statements and submit 
them to the City by the fifth business day of each month (ORS 279C.845; OAR 839-025-0010). Contractor 
payment will be withheld until the City is in receipt of these certified weekly payroll reports. Information 
submitted on certified statements may be used only to ensure compliance with the provisions of ORS 279C.800 
through ORS 279C.870. 

II-3. PERFORMANCE, PAYMENT, AND PUBLIC WORKS BONDS  

In addition to the required payment bond and performance bond, unless exempt under ORS 279C.836 (7), (8), 
or (9), the contractor is required to file a $30,000 Public Works Bond with the Construction Contractor’s Board 
to be used exclusively for unpaid wages determined to be due by BOLI. The general contractor is required to 
verify that subcontractors, unless exempt, have filed a public works bond before permitting a subcontractor to 
start work on a project.  

The Statutory Public Works Bond form is available from BOLI upon request or may be downloaded from 
https://www.oregon.gov/boli/employers/Documents/public-works-bond.doc. 

II-4. RECIPROCAL PREFERENCE LAW 

Oregon’s reciprocal preference law, ORS 279A.120 and ORS 279A.125, requires public contracting agencies, in 
determining the lowest responsible bidder, to add a percent increase to each out-of-state bidder’s bid price that 
is equal to the percent of preference given to local bidders in the bidder’s home state. That is, if the low bidder is 
from a state that grants a 10 percent preference to its own in-state bidders, the Oregon agency must add 10 
percent to that bidder’s price when evaluating the bid. 

For details, check Oregon’s Reciprocal Preference Law website at: 

https://www.naspo.org/reciprocity1   

https://sam.gov/
https://www.oregon.gov/boli/employers/Pages/prevailing-wage-rates.aspx
https://www.oregon.gov/boli/employers/Documents/public-works-bond.doc
https://www.naspo.org/reciprocity1
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Bidders in need of any assistance in the application of this law should call the State Procurement Office at 
503-378-4642, or contact them at State of Oregon Department of Administrative Services, State Procurement 
Office, 1225 Ferry Street SE, U-140, Salem, OR  97301-4285. 

II-5. AFFIRMATIVE ACTION/NONDISCRIMINATION 

By submitting a bid/proposal, the Bidder/Proposer agrees to comply with the Fair Labor Standards Act (FLSA); 
Title VII of the Civil Rights Act of 1964; Executive Order 11246, (as amended); Fair Employment Practices; 
Equal Employment Opportunity Act; Section 503 of the Rehabilitation Act of 1973, as amended; Vietnam Era 
Veterans’ Readjustment Assistance Act of 1974; Americans with Disabilities Act; Age Discrimination in 
Employment Act of 1967 (ADEA); and Oregon Revised Statutes (ORS). By submitting a bid/proposal, the 
Bidder/Proposer specifically certifies, under penalty of perjury, that the Bidder/Proposer has not discriminated 
against minority, women, or emerging small business enterprises in obtaining any required subcontracts.  

If the contract is awarded on the basis of Contractor’s certification as a Disadvantaged Business Enterprise 
(DBE), Minority/Women Business Enterprise (MWBE), and Emerging Small Business (ESB) certifications 
(collectively known as MWESBs), Contractor must remain certified during the entire term of the contract. 
Contractors must include a similar provision in any subcontracts for the project.  

II-6. PAY EQUITY COMPLIANCE AND TRAINING CERTIFICATION  

Pay Equity Compliance. As required by ORS 279C.520, Contractor must comply with ORS 652.220 and 
ORS 659A, and must not unlawfully discriminate against any of Contractor’s employees in the payment of wages 
or other compensation for work of comparable character on the basis of an employee’s membership in a protected 
class. Contractor’s compliance with this section constitutes a material element of this Agreement and a failure to 
comply constitutes a breach that entitles the City to terminate this Agreement for cause. Contracts valued at 
$500,000 with employers that have 50 or more employees are required to take Pay Equity Training and submit a 
certificate as proof before awarded a contract. Contractor must certify they have taken the required Pay Equity 
Training and provide a certificate to the City. 

Free training is available through the state of Oregon’s Department of Administrative Services. Details are 
available at https://www.oregon.gov/das/Procurement/Pages/PayEquity.aspx.  

II-7. LICENSE REQUIRED FOR ASBESTOS ABATEMENT PROJECT  

This contract does not require Contractor or subcontractor to be licensed under ORS 468A.720, regarding 
asbestos abatement.  

II-8. CONSTRUCTION AND DEMOLITION DEBRIS/YARD WASTE MATERIALS – ORS 279C.510 

Contractor is responsible for: 
1. Salvaging or recycling construction and demolition debris, if feasible and cost-effective. 
2. Composting or mulching yard waste material at an approved site, if feasible and cost-effective. 

II-9. PROVISIONS CONCERNING ENVIRONMENTAL AND NATURAL RESOURCES LAWS 

Contractor is responsible to abide by ORS 279C.525 regarding enacted ordinances, rules, or regulations as set 
forth by the Albany Municipal Code, Oregon Department of Environmental Quality, Department of State Lands, 
Environmental Protection Agency, and/or the US Army Corps of Engineers, or any other federal, state, or local 
agency, regarding the prevention of environmental pollution and preservation of natural resources. 

II-10. PAYMENT, CONTRIBUTIONS, LIENS, WITHHOLDING – ORS 279C.505 

Contractor shall: 
1. Make payment promptly, as due, to all persons supplying to Contractor labor or material for the performance 

of the work provided for in this contract. 
2. Pay all contributions or amounts due the Industrial Accident Fund from Contractor or subcontractor 

incurred in the performance of the contract. 
3. Not permit any lien or claim to be filed or prosecuted against the City on account of any labor or material 

furnished. 

https://www.oregon.gov/das/Procurement/Pages/PayEquity.aspx
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4. Pay to the Department of Revenue all sums withheld from employees under ORS 316.167. 

II-11. PAYMENT OF CLAIMS BY PUBLIC OFFICERS, PAYMENT TO PERSONS FURNISHING 
LABOR OR MATERIALS, AND COMPLAINTS – ORS 279C.515; OAR 839-025-0020(2)(a) 

1. If Contractor fails, neglects, or refuses to pay promptly a person’s claim for labor or services that the person 
provides to Contractor or a subcontractor in connection with this contract as the claim becomes due, the 
City may pay the amount of the claim to the person that provides the labor or services and charge the amount 
of the payment against funds due or to become due Contractor by reason of this contract. 

2. If Contractor or a first-tier subcontractor fails, neglects, or refuses to pay a person that provides labor or 
materials in connection with this contract within 30 days after receiving payment from the City or Contractor, 
Contractor or first-tier subcontractor owes the person the amount due plus interest charges that begin at the 
end of the 10-day period within which payment is due under ORS 279C.580 (4) and that end upon final 
payment, unless payment is subject to a good faith dispute as defined in ORS 279C.580. The rate of interest 
on the amount due is nine percent per annum. The amount of interest may not be waived. 

3. If Contractor or a subcontractor fails, neglects, or refuses to pay a person that provides labor or materials in 
connection with the public improvement contract, the person may file a complaint with the Construction 
Contractors Board, unless payment is subject to a good faith dispute as defined in ORS 279C.580. 

II-12. CONTRACTOR’S RELATIONS WITH SUBCONTRACTORS – ORS 279C.580(3)(4) 

Contractor is required to include in each subcontract for property or services contractor enters into with a first-
tier subcontractor, including a material supplier, for the purpose of performing a construction contract:  
1. A payment clause that obligates Contractor to pay the first-tier subcontractor for satisfactory performance 

under the subcontract within 10 days out of amounts the City pays to Contractor under this contract. 
2. A clause that requires Contractor to provide a first-tier subcontractor with a standard form the first-tier 

subcontractor may use as an application for payment or as another method by which the subcontractor may 
claim a payment due from Contractor. 

3. A clause that requires Contractor, except as otherwise provided in this paragraph, to use the same form and 
regular administrative procedures for processing payments during the entire term of the subcontract. 
Contractor may change the form or the regular administrative procedures Contractor uses for processing 
payments if Contractor: 
a. Notifies the subcontractor in writing at least 45 days before the date on which Contractor makes the 

change; and    
b. Includes with the written notice, a copy of the new or changed form or a description of the new or 

changed procedure.  
4. An interest penalty clause obligating Contractor, if Contractor does not pay the first-tier subcontractor within 

30 days after receiving payment from the City, to pay the first-tier subcontractor an interest penalty on 
amounts due in each payment Contractor does not make in accordance with the payment clause included in 
the subcontract under paragraph (1.) above. Contractor or first-tier subcontractor is not obligated to pay an 
interest penalty if the only reason Contractor or first-tier subcontractor did not make payment when payment 
was due is that Contractor or first-tier subcontractor did not receive payment from the City or Contractor 
when payment was due. The interest penalty applies to the period that begins on the day after the required 
payment date and that ends on the date on which the amount due is paid and is computed at the rate specified 
in ORS 279C.515(2). 

5. A clause must be included in each of Contractor’s subcontracts requiring the first-tier subcontractor to 
include a payment clause and an interest penalty clause that conforms to the standards of this sub-section, 
paragraphs 1-4 above, in each of the first-tier subcontractor’s subcontracts and to require each of the first-
tier subcontractor’s subcontractors to include such clauses in the first-tier subcontractor’s subcontracts with 
each lower-tier subcontractor or supplier.  

6. A mandate that all subcontractors, if they were awarded a subcontract on the basis of certification as a 
disadvantaged, minority-owned, women-owned, or emerging small business enterprise, to maintain 
certification through the term of the contract.  
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II-13. CONDITION CONCERNING HOURS OF LABOR – ORS 279C.520 

Any worker employed by Contractor may not be employed for more than 10 hours in any one day, or 40 hours 
in any one week, except in cases of necessity, emergency, or when the public policy absolutely requires it, the 
employee must be paid at least time and a half pay as follows: 
1. For all overtime in excess of eight hours in any one day or 40 hours in any one week when the work week is 

five consecutive days, Monday through Friday; or for all overtime in excess of 10 hours in any one day or 40 
hours in any one week when the work week is four consecutive days, Monday through Friday; and 

2. For all work performed on Saturday and on any legal holiday specified in ORS 279C.540. 

Contractor must give notice in writing to employees, who work on a public contract, either at the time of hire or 
before commencement of work on the contract, or by posting a notice in a location frequented by employees, of 
the number of hours per day and days per week the employees may be required to work.  

Contractor must comply with the prohibition set forth is ORS 652.220, that compliance is a material element of 
the contract and a failure to comply is a breach entitling the contracting agency to terminate the contract for 
cause.  

Contractor may not prohibit any of its employees from discussing the employee’s rate of wage, salary, benefits, 
or other compensation with another employee or another person and may not retaliate against an employee who 
discusses the employee’s rate of wage, salary, benefits, or other compensation with another employee or person. 

II-14. TIME LIMITATION ON CLAIM FOR OVERTIME – ORS 279C.545 

Any worker employed by Contractor shall be foreclosed from the right to collect for any overtime provided in 
ORS 279C.540 unless a claim for payment is filed with Contractor within 90 days from the completion of the 
contract, providing Contractor has:   
1. Caused a circular clearly printed in boldfaced, 12-point type and containing a copy of ORS 279C.545 to be 

posted in a prominent place alongside the door of the timekeeper’s office or in a similar place that is readily 
available and freely visible to workers employed on the work; and  

2. Maintained the circular continuously posted from the inception to the completion of the contract on which 
workers are or have been employed. 

II-15. CONDITION CONCERNING PAYMENT OF MEDICAL CARE AND PROVIDING WORKERS’ 
COMPENSATION – ORS 279C.530 

1. Contractor shall promptly, as due, make payment to any person, co-partnership, association, or corporation 
furnishing medical, surgical, and hospital care services or other needed care and attention, incident to sickness 
or injury, to the employees of Contractor, of all sums Contractor agrees to pay for the services and all moneys 
and sums Contractor collected or deducted from the wages of employees under any law, contract or 
agreement for the purpose of providing or paying for the services.  

2. All subject employers working under this Contract must comply with ORS 656.017 and provide the required 
Workers’ Compensation coverage, unless such employers are exempt under ORS 656.126. Contractor must 
ensure each of its subcontractors complies with these requirements. 
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SECTION III:  TECHNICAL SPECIFICATIONS – BID ITEMS 

Item No. 1 – Mobilization: 
See Standard Construction Specifications, Section 201. 

Payment for this bid item will be on a lump-sum basis and will include all equipment, labor, materials, and incidentals 
required to complete the work. 

Item No. 2 – Temporary Traffic Control: 
See Standard Construction Specifications, Section 202; the Special Provisions; and the Construction Drawings. 

Payment for this bid item will be on a lump-sum basis and will include all equipment, labor, materials, and incidentals 
required to complete the work. 

Item No. 3 – Remove and Replace 6-Inch PCC Sidewalk: 
See Standard Construction Specifications, Section 306. 

Sawcutting and removal of existing concrete is incidental to this bid item. Color additives to match existing decorative 
colored concrete shall be incidental to this bid item. 

Payment for this bid item will be on a square-yard basis and will include all labor, equipment, materials, and incidentals 
required to complete the work. 

Item No. 4 – Landscape Restoration: 
See Special Provisions and the Standard Construction Specifications, Section 209. 

This item provides for restoration of lawn and landscape strip areas as shown on the Construction Drawings and as 
directed by the Engineer. Areas with existing soil must be prepared with two to three inches of ODOT-approved 
medium-coarse compost. Areas requiring fill to meet specified grades must be prepared with additional topsoil prior to 
placing compost.  All topsoil must be lightly compacted to prevent settling. 

Seeding must be applied to all disturbed areas unless otherwise directed by the Engineer.  Seeding must be raked into 
the top inch of the compost.  Use one of the following seed mixes or approved equal: 

1. Dwarf Grass Mix (low height, low maintenance) 
Dwarf Perennial Ryegrass, 80 percent by weight 
Creeping Red Fescue, 20 percent by weight 
Application rate: 100 pounds minimum per acre 

 
2. Standard Height Grass Mix 

Annual Ryegrass, 40 percent by weight 
Turf-type Fescue, 60 percent by weight 
Application rate: 100 pounds minimum per acre 

Unless specifically called out for removal in these Specifications or the Construction Drawings, any trees, shrubs, bushes, 
or plants destroyed by construction activities must be replaced with new trees, shrubs, bushes, and plants obtained from 
a reputable nursery.  New trees must be of the same species with a minimum height of six feet.  New shrubs, bushes, 
and plants must be of the same species as those removed.  The original trees, shrubs, bushes, and plants must not be 
replanted. 

The Contractor must anticipate that a portion of the existing lawn areas and planter strips between the curb and sidewalk 
has private irrigation installed in it.  The City does not know the extent of the area that has irrigation or the layout of 
any of the irrigation systems.  The Contractor must make repairs to irrigation lines and sprinklers that are damaged as a 
result of construction with like materials. 

Payment for this bid item will be made on a lump-sum basis and will constitute full compensation for all materials, 
equipment, labor, and incidentals to complete the work. 
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Item No. 5 – Standard 1.5-Inch Copper Water Service 
See Standard Construction Specifications, Section 504 

The Engineer will visually inspect all copper services prior to backfilling. Contractor must coordinate with the Engineer 
to ensure these inspections occur in a timely manner. 

Provision and installation of meter boxes, including adjustment to finish grade, will be incidental to this bid item. 
Provision and installation of the 2-inch meter setter will be incidental to this bid item.  The 2-inch water meter will be 
installed by others. 

The sacrificial anode shall be a 32-pound UltraMag High Potential Magnesium Anode (Type 32D5) with a minimum 
10-foot #12 THHN solid wire by Farwest Corrosion Control Company, or approved equal. 

Payment for this bid item will be made on a lump-sum basis and will include all equipment, labor, materials, and 
incidentals required to complete the work. 

Item No. 6 – Private 1.5-Inch Copper Water Service: 
See the Special Provisions and Construction Drawings. 

This bid item includes provision and installation of all specified and unspecified materials necessary to install the new 
private water service line between the new water meter and the new restroom building as shown on the Construction 
Drawings and as directed by the Engineer. All materials and workmanship completed on the private side of the new 
meter must be in accordance with the current local Plumbing Code and must be performed by a licensed plumber.  The 
Contractor must acquire the necessary plumbing permit(s) required for work on private property related to this bid item.  
The Contractor is responsible for all work required to coordinate and schedule required inspections.  The Contractor 
must protect existing trees and landscaping.  Restoration of private driveway and sidewalk, if necessary, will be paid for 
under a separate bid item. 

Payment for this bid item will be made on a lump-sum basis and will include all equipment, labor, materials, and 
incidentals required to complete the work. 

Item No. 7 – Coordinate 1.5-Inch Live Tap: 
See Standard Construction Specifications, Section 501 and Construction Drawings. 

The City will supply the tapping saddle used to tap the 12-inch ductile iron water line. The tapping saddle will be stainless 
steel-type sized to fit the actual diameter of the existing water line. A&A Drilling Service, Inc., 503-284-3701, P.O. Box 
585, Clackamas, Oregon 97015, will perform the live tap. Any additional labor, materials, and equipment necessary to 
complete the live tap must be provided by Contractor. 

Contractor must coordinate the live tap with A&A Drilling, Inc. In addition to coordination, Contractor must provide 
all labor, equipment, and materials required to pothole the 12-inch ductile iron water line as necessary to allow A&A 
Drilling, Inc., to perform the live tap. In general, minimum excavation requirements are a 3-foot wide trench, 1 foot 
below and behind the 12-inch water line, and 3 feet in front of the 12-inch water line. 

Payment for this bid item will be made on a lump-sum basis and must include all equipment, labor, materials, and 
incidentals required to complete the work. 

Item No. 8 – 4-Inch HDPE Directional Bore: 
This bid item provides for the installation of a 4-inch HDPE water service conduit by horizontal direction drilling as 
shown on the Construction Drawings and as directed by the Engineer.  HDPE pipe must be PE4710.  The wall thickness 
shall be DR11 or thicker.  

Payment will be made on a lump-sum basis and will constitute full compensation for all materials, equipment, labor and 
incidentals to complete the work. 

Item No. 9 – 4-Inch Private Sewer Service: 
See the Construction Drawings. 

This bid item includes provision and installation of sewer services on private property in accordance with the current 
local Plumbing Code. Required plumbing permit(s) will be considered incidental to this bid item.  

All labor, equipment, and materials required to make connections between the new sewer lateral and the new plumbing 
located outside the restroom shall be considered incidental to this bid item.  
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This bid item includes the construction of 4-inch cleanouts as shown on the Construction Drawings or as required by 
the plumbing permit.  Tracer wire will be considered incidental to this item. 

Payment for this bid item will be made on a linear-foot basis and will include all equipment, labor, materials, and 
incidentals required to complete the work. 

Item No. 10 – Install Power Meter Pedestal: 
This bid item must include installation of the power meter pedestal box, and the stubbing of conduit runs into the box. All 
work must conform to the Pacific Power Distribution Construction Standard and all applicable codes. Contractor must 
coordinate with Pacific Power for inspection of the work. Questions regarding Pacific Power’s standards and inspections may 
be directed to Tucker Hill with Pacific Power at 541-967-6161. 

Payment will be on a lump-sum basis and will include all labor, equipment, materials, and incidentals required to 
complete the work. 

Item No. 11 –Electrical Conduit and Wire: 
This bid item includes all work required for installation by directional drilling of power conduits and wire in the locations 
shown on the Construction Drawings and as directed by the Engineer. All wire, couplers, bends, risers, caps, and any 
other required fittings or materials are considered incidental to this bid item. All bends and sweeps must have a radius 
of 36 inches and must be fiberglass unless otherwise directed by the Engineer. All work between the meter and the 
existing transformer must conform to the Pacific Power Distribution Construction Standard and must be inspected and 
approved by Pacific Power prior to backfill. Pacific Power will install mounting brackets on existing poles ahead of 
installation of conduits or will connect the existing transformer to the new disconnect. Contractor must coordinate with 
Pacific Power and the Building Department for inspection of the work. Questions regarding Pacific Power’s standards 
and inspections may be directed to Tucker Hill with Pacific Power at 541-967-6161. 

Wire must be sized based on all applicable codes and permits. All electrical permits required are the responsibility of the 
Contractor. 

Payment for this bid item will be on a linear-foot basis and will include all labor, equipment, materials, and incidentals 
required to complete the work. 

Item No. 12 – Install Prefabricated Restroom: 
This item includes the provision and installation of a two-room restroom building with a utility room. The bathroom 
shall be premanufactured by the Public Restroom Company of Minden, NV or approved equal. The specifications, the 
design for the exterior of the bathroom, and a list of selected parts is included in Appendix A. All fixtures are to be 
stainless steel and vandal resistant. Construction and installation shall meet all applicable federal, state, and local codes. 
Obtaining a building permit shall be the responsibility of the Contractor and will be incidental to this bid item. A 
foundation design and construction that meets state code (OSSC) will be incidental to this bid item. Connecting the 
building to utilities is incidental to this bid item.  

Any proposed alternative bathroom manufacturers must be submitted for review according to Section I-3, Alternative 
Materials and no later than 2:00 p.m. on August 26, 2022.  

Payment for this bid item will be on a lump-sum basis and will include all equipment, labor, materials, and incidentals 
required to complete the work. 
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LIST OF APPENDICES 

APPENDIX A PREFAB RESTROOM SPECIFICATIONS AND SKETCHES 

APPENDIX B FEDERAL CONTRACT PROVISIONS 

APPENDIX C CERTIFICATION REGARDING LOBBYING 

APPENDIX D BUY AMERICA CERTIFICATION 

APPENDIX E CERTIFICATION REGARDING INELIGIBLE CONTRACTORS  

APPENDIX F DBE PROGRAM GOOD FAITH EFFORT DOCUMENTATION 

APPENDIX G RECORD OF INTEGRITY DISCLOSURE  

APPENDIX H CONSTRUCTION TERMS AND DEFINITIONS 

APPENDIX I FEDERAL DAVIS-BACON RATES 

CONSTRUCTION DRAWINGS (11” × 17”) – included as separate document
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