



January 17, 2023

The purpose of this addendum is to modify the RFP documents only to the extent indicated herein. All other areas not changed or otherwise modified by other addenda, shall remain in full force and effect. This addendum is hereby made an integral part of the original Project Documents.

The due date for RFP submittals has been extended. See Revised Schedule below:

RFP SECTION 2.1 - CHANGES TO THE SOLICITATION DOCUMENTS BY ADDENDA

The following general timeline will be used for receiving and evaluating proposals and selecting a Contractor. The timeline listed below may be changed if it is in the City’s best interest to do so.

| | |
|---|---|
| RFP Advertised | December 12, 2022 |
| Date to Submit Changes/Solicitation Protest | December 19, 2022, 2:00 p.m. |
| Last Day to Submit Questions | January 10, 2023, 12:00 p.m. |
| Last Day for Addenda Issued | January 12, 2023, 12:00 p.m. |
| Proposal Due Date | January 18 , January 24, 2023, 2:00 p.m. |
| Evaluate Proposals | January 19-23 , January 25-27, 2023 |
| Presentations, Demonstrations, Interviews | January 24-31 , February 6-9, 2023 |
| Notice of Intent to Award | February 1 , February 10, 2023 |
| Protest Period ends (seven calendar days) | February 8 , February 17, 2023, 12:00 p.m. |
| Council Award | February 22 , March 8, 2023 |
| Contract Award and Execution | February 23 , March 9, 2023 |
| Contract begins | March 1 , March 15, 2023 |