CITY OF ALBANY

PUBLIC WORKS DEPARTMENT--Engineering 333 Broadalbin St. SW, PO Box 490

Albany, OR 97321

Telephone: (541) 917-7676 Fax: (541) 917-7573

APPARENT BID RESULTS -

- This information is provided to contractors as a courtesy.
- This information does not take into account responsibility or responsiveness of bidders.
- Contract award will be made by the City of Albany City Council.
- It is the City's intent to award to the lowest responsible, responsive bidder.

PROJECT: WWTP-24-03, 34th Avenue Lift Station Improvements PROJECT MANAGER: Nolan Nelson DATE: May 8, 2024

| | BIDDERS: | | | Engineer's Estimate | | Wind Rose Excavation Junction City, OR | | Pacific Excavation, Inc. Eugene, OR | | HP Civil, Inc. Salem, OR | | K & E Excavating. Inc. Salem, OR | | Turney Excavating, Inc. Silverton, OR | |
|----------|--|-----------|--------------------|---------------------|-------------|---|-----------|--|-----------|-----------------------------|-----------|-------------------------------------|-----------|--|-----------|
| ITEM NO. | DESCRIPTION | NO. UNITS | UNII OF MEASURE | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 1 | Mobilization | 1 | Lump Sum | 10,000.00 | \$10,000.00 | 4,400.00 | 4,400.00 | 6,000.00 | 6,000.00 | 1,250.00 | 1,250.00 | 8,900.00 | 8,900.00 | 3,800.00 | 3,800.00 |
| 2 | Temporary Traffic Control | 1 | Lump Sum | 2,000.00 | \$2,000.00 | 1,000.00 | 1,000.00 | 1,000.00 | 1,000.00 | 750.00 | 750.00 | 750.00 | 750.00 | 1,500.00 | 1,500.00 |
| 3 | Construct Pigging Station | 1 | Lump Sum | 70,000.00 | \$70,000.00 | 41,984.00 | 41,984.00 | 39,500.00 | 39,500.00 | 51,000.00 | 51,000.00 | 56,000.00 | 56,000.00 | 70,000.00 | 70,000.00 |
| 4 | Install Quick Opening Closure | 1 | Lump Sum | 10,000.00 | \$10,000.00 | 10,668.00 | 10,668.00 | 5,200.00 | 5,200.00 | 7,800.00 | 7,800.00 | 18,000.00 | 18,000.00 | 12,000.00 | 12,000.00 |
| 5 | Remove and Replace 5-Inch Asphalt Pavement | 30 | Square Yard | 150.00 | \$4,500.00 | 25.00 | 750.00 | 250.00 | 7,500.00 | 134.00 | 4,020.00 | 210.00 | 6,300.00 | 135.00 | 4,050.00 |
| | TOTAL | | | | 96,500.00 | | 58,802.00 | | 59,200.00 | | 64,820.00 | | 89,950.00 | | 91,350.00 |