



FINANCE

333 Broadalbin Street SW, PO Box 490, Albany, Oregon 97321-0144 | PHONE 541-917-7500

ADDENDUM NO. 1

Date: June 27, 2019

To: Interested Bidders

From: Diane M. Murzynski, CPPO, CPPB, Purchasing Coordinator

Re: City Hall Lighting LED Project Invitation to Bid (ITB)

The purpose of this Addendum is to modify the ITB Contract Documents only to the extent indicated herein. All other areas not changed or otherwise modified by other addenda shall remain in full force and effect. This Addendum is hereby made an integral part of the original Project Documents. The Proposer shall sign below acknowledging they read and understand that this Addendum includes and incorporates the following changes.

The Purpose of this addendum is to modify the following Sections of the Contract Documents and answer questions submitted by potential Bidders. All modifications are reflected below.

1. The ultimate completion date has changed to address delivery concerns. The construction start date and ultimate completion date will be modified as follows in Section I-5:

The Contractor shall be required to give the City seven (7) days advance notice of intent to begin construction, ~~but must begin construction by August 5, 2019.~~

Regardless of the actual construction start date, all work specified in the contract documents shall be completed, in every respect, by ~~September 13,~~ **October 25, 2019**, the ultimate completion date.

2. A Traffic Control Plan has been added to Section I-6 Preconstruction Conference.

A preconstruction meeting will be required. The meeting will be scheduled to take place a minimum of one week prior to beginning of construction. The Contractor shall submit the following submittals at the preconstruction conference:

- Project Schedule
- **Traffic Control Plan**

3. Section I-10 - Temporary Traffic Control has been added.

All temporary traffic control shall be in accordance with the current edition of the *Manual on Uniform Traffic Control Devices* (MUTCD); the ODOT *Short-Term Traffic Control Handbook*; City of Albany *Standard Construction Specifications*, Section 202; and as stated herein. The Contractor shall provide traffic control devices as may be required at locations where construction is of short-term duration (i.e., street intersections and access to private property), as well as traffic control devices that are expected to be in place for the duration of the project.

Construction operations shall be conducted in a manner that will provide for uninterrupted movement of traffic on all public and private roadways within the construction area. At a minimum, the Contractor shall maintain one lane of traffic in each direction or provide flaggers to control alternating traffic through a single lane. Temporary ramps shall be installed and maintained at intersections and driveways for the duration of the project. At no time shall the flow of traffic be stopped completely without the approval of the Project Manager. Approval for short-term, temporary closures or detours, if given, will be limited to a specific instance and will not be approved as standard practice.

The Contractor shall limit all construction traffic, including material delivery and spoil removal, to those streets where there are construction activities taking place. The City will immediately suspend work in the event that the Contractor does not limit construction traffic to approved streets. Work will be allowed to resume only after the Contractor has submitted a construction traffic routing plan limiting construction traffic to approved streets. This plan will be reviewed and approved by the City prior to its implementation. Damage to streets resulting from unapproved construction traffic shall be corrected by the Contractor at no expense to the City.

The Contractor shall submit traffic control plans to the Project Manager for review one week prior to commencing construction. The traffic control plan shall include a description of the traffic control devices, signing, and flaggers that are to be provided. No work shall begin until the City approves the traffic control plans. Following approval, the plan shall be adhered to at all times.

On streets where parking is normally allowed, the Contractor shall furnish and place at least three "No Parking" signs on each side of each block of the street where parking is to be prohibited. The signs shall be highly visible to motorists from all approaches to the area where parking is to be restricted. The signs shall be posted at least two full working days in advance of any construction activity and shall state the date and times when parking will be prohibited.

Construction operations shall not commence until all construction signing is in place. Construction signing required for the project shall be furnished and maintained by the Contractor.

All public and private roadways and driveways within the project area shall be fully opened to local traffic at the end of each workday and at all times when no work is taking place. When the progress of the work requires temporary closures of residential driveways, the Contractor shall provide notice to the affected residential properties 48-hours in advance of the closure. Access to residential driveways shall be reestablished as soon as possible. The Contractor shall maintain continuous access to commercial and industrial properties except during paving operations. The Contractor shall meet on-site with the manager of each business a minimum of 72-hours in advance of any work affecting access to their property and inform them of the measures taken to maintain access.

After working hours, construction equipment shall be parked outside traveled portions of the roadways and shall be isolated with construction fencing and lighted barricades.

In the event the Contractor fails to provide and maintain proper barricades, signs, and other traffic control devices within one hour after notification by the Project Manager, the City may install the

traffic control devices at the Contractor's expense. The City will deduct two times (200%) the City's actual cost, which will include all labor, equipment, and materials involved, from any payments due or coming due to the Contractor.

4. Section I-11 – Notifications has been added.

The Contractor shall provide written notice to the front office of the following agencies, three (3) working days in advance of beginning construction. The written notice shall include the construction schedule and shall explain the extent and duration of expected traffic disruptions.

1. U.S. Postal Service
2. Albany Transit System
3. Albany Fire Department
4. Albany Police Department
5. Linn County Sheriff's Department

The Contractor shall notify the above-named agencies and the public of any schedule changes that are made by the Contractor, required by the City, or are the result of weather or other unforeseen circumstance. The Contractor shall submit a copy of each notification to the City for review and approval prior to delivering the notices.

The Contractor shall provide written notification to all affected residents and businesses three (3) working days in advance of scheduled work that will result in traffic disruptions and blocked access to driveways or parking areas. Written notifications shall explain the extent and duration of the disruption of traffic and/or blocked access and shall include alternate routes or parking areas as appropriate.

Bidder's Signature

Date

Company Name *(Please print)*