

CITY OF ALBANY Public Works Department

ADDENDUM #1

SS-19-01-B CURED-IN-PLACE PIPE PROJECTS

In order to clarify the intent of the Specifications and Drawings, the following provisions are provided and shall be considered part of the contract documents.

In order to ensure that all bidders are aware of these provisions, each bidder shall sign this addendum below and attach it to the proposal.

IMPORTANT: Failure to include a signed Addendum could result in the disqualification of your bid.

CONSTRUCTION DRAWINGS

Replace Sheet 2 with the attached revised sheets.

- Sheet No. 2:
 - The sewer lateral at 919 20th Avenue SW shall only be reconnected to the new mainline. The sewer lateral does not need to be replaced.

SCHEDULE OF CONTRACT PRICES:

The following change has been made to the bid item quantities. An updated Schedule of Contract Prices is attached.

• Item No. 12: Open Trench 4-Inch Private Sewer Lateral – Reduce quantity from 4 units to 3 units.

SECTION I: GENERAL REQUIREMENTS AND TECHNICAL SPECIFICATIONS:

Revisions are shown in **bold and underlined**.

I-5. CONTRACT COMPLETION TIME AND LIQUIDATED DAMAGES

At the Contractor's option, the City will issue the Notice to Proceed any time after both parties have executed the contract. The Contractor shall be required to give the City seven (7) days advance notice of intent to begin construction. Once the Notice to Proceed is issued, the Contractor shall have 75 calendar days, measured from the day work starts in which to complete the work.

Regardless of the actual construction start date, all work specified in the contract documents shall be completed, in every respect, by June 26, 2020, the ultimate completion date.

Liquidated damages will be assessed against the Contractor for each day over the maximum number of calendar days allotted plus each day beyond the stated ultimate completion date until the work is satisfactorily completed and accepted by the City. The schedule of liquidated damages is listed in the *Standard Construction Specifications*, Section 108.06.00.

LIST OF APPENDICIES:

Preconstruction videos for private sewer laterals being replaced with the project can now be found on the City's website under the document titled "Preconstruction Lateral Video Links SS-19-01-B."


Add the following to the List of Appendices:

PRECONSTRUCTION LATERAL VIDEO LINKS - included as separate document

Contractor's Signature

Date

Company Name (please type or print)



Changes p	er Addendum No. 1				
	DESIGNED: L. SCHUMACHER DRAWN: L. SCHUMACHER CHECKED: C. CERKLEWSKI DATE: 4/25/2019 REVISIONS DATE: NO: BY: 5/6/2019 AND #1 ULS 				
PAN PAN PAN PAN PAN PAN PAN	PUBLIC WORKS DEPARTMENT ENGINEERING SERVICES SS-19-01-B, 2019 CURED-IN-PLACE PIPE PROJECTS PIPE ID 7281				
8" CONC. & PVC 1141240940C0 1141240920 256 S 9 EPLACEMENTS 0 REPLACEMENTS	-61-SS				
1141240920 L CONSTRUCTION NOTES TO MAIN AS SPECIFIED TO MAIN AS SPECIFIED ATERAL AT MAIN PRIOR TO LINING TO MAIN AS SPECIFIED TO MAIN AS SPECIFIED ATERAL AT MAIN PRIOR TO LINING	SSTERED PROFESSION SSTERED PROFESSION SSTERED PROFESSION SSTERED PROFESSION SSTERES SOUND SCHUMACH EXPIRES: 06/30/2020				
TO MAIN AS SPECIFIED TO MAIN AS SPECIFIED TO MAIN AS SPECIFIED	SHEET NO. 2 OF 8 PROJECT NO: SS-19-01-B FILE: BASE.DWG				

SCHEDULE OF CONTRACT PRICES

ITEM NO.	BID ITEMS	APPROX. QUANTITY	UNIT OF MEASURE	UNIT PRICE DOLLARS/CTS	TOTAL AMT. DOLLARS/CTS
1	Mobilization	1	Lump Sum		
2	Temporary Traffic Control	1	Lump Sum		
3	Erosion Prevention and Sediment Control	1	Lump Sum		
4	Sewer Bypass Pumping	1	Lump Sum		
5	8-Inch Cured-In-Place Pipe	900	Linear Foot		
6	12-Inch Cured-In-Place Pipe	15	Linear Foot		
7	15-Inch Cured-In-Place Pipe	575	Linear Foot		
8	Open Trench 8-Inch PVC Sewer Main	25	Linear Foot		
9	Open Trench 8-Inch C900 Storm Drain	55	Linear Foot		
10	Reconnect and Chemically Grout Private Sewer Lateral Connection	20	Each		
11	Pipe Burst 4-Inch Private Sewer Lateral	3	Each		
12	Open Trench 4-Inch Private Sewer Lateral	3	Each		
13	Install Private Lateral at 2709 Madison Street SE	1	Each		
14	Install Standard Sewer Mainline Cleanout	2	Each		
15	Install Standard Catch Basin	1	Each		
16	Install Standard Curb Inlet	1	Each		
17	Abandon Sewer Mainline	1	Lump Sum		
18	Abandon Existing Manhole	1	Each		
19	Remove and Replace 6-Inch PCC Driveway Approach	20	Square Yard		
20	Remove and Replace Standard Curb and Gutter	65	Linear Foot		

21	4-Inch Asphalt Trench Patch	55	Square Yard		
22	10-Inch Asphalt Trench Patch	50	Square Yard		
	SUM OF EXTENDED TOTALS				

NOTE: Subject to change if addition or extensions are in error.

Bidder's Signature	Company Name (please print)		Date	
Bidder's Name (please print)	Mailing Address (please print)		CCB License Number	
Bidder's Title (please print)	City, State Zip		Federal Tax ID Number	
Telephone No.:	Fax No.:	Email:		