



**Project Name:** ST-20-03, ARTS Traffic Signal Enhancement Project  
**Advertisement Date:** January 31, 2022  
**Bid Opening Date:** 2:00 p.m., Tuesday, February 22, 2022  
**Project Manager:** Chris Cerklewski  
**Engineer's Estimate:** \$520,000

***This list does not include those who have obtained the plans for this project from the internet or a plan center.***

<b>Date</b>	<b>Planholder</b>	<b>Contact/Phone/Fax/E-mail</b>	<b>Other</b>
01/31/22	Builders Exchange of Washington 2607 Wetmore Ave  Everett, WA 98201	Rick Morgan (425) 258-1303 (425) 259-3832 production@bxwa.com	Plans <input checked="" type="checkbox"/> Specs <input checked="" type="checkbox"/> Addendum <input type="checkbox"/> Pre-bid Meeting <input type="checkbox"/>
01/31/22	Central Oregon Builders Association 1051 NE 4th Street  Bend OR 97701	Attn: Ashley (541) 389-1058 (541) 389-1545 plans@coba.org	Plans <input checked="" type="checkbox"/> Specs <input checked="" type="checkbox"/> Addendum <input type="checkbox"/> Pre-bid Meeting <input type="checkbox"/>
01/31/22	Contractor Plan Center 5468 SE International Way  Milwaukie OR 97222	Brie Kidwell (503) 650-0148 (503) 650-8273 brie@contractorplancenter.com	Plans <input checked="" type="checkbox"/> Specs <input checked="" type="checkbox"/> Addendum <input type="checkbox"/> Pre-bid Meeting <input type="checkbox"/>
01/31/22	Daily Journal of Commerce 921 SW Washington St Ste 210  Portland, OR 97205	Plan Room (503) 274-0624 (503) 802-7239 plancenter@djcoregon.com	Plans <input checked="" type="checkbox"/> Specs <input checked="" type="checkbox"/> Addendum <input type="checkbox"/> Pre-bid Meeting <input type="checkbox"/>
01/31/22	Douglas Plan Center 3076 Diamond Lake Blvd  Roseburg OR 97470	Diane Chartier (541) 440-9030 (541) 440-8937 dcplancenter@aasurveying.com	Plans <input checked="" type="checkbox"/> Specs <input checked="" type="checkbox"/> Addendum <input type="checkbox"/> Pre-bid Meeting <input type="checkbox"/>
01/31/22	Eugene Builders Exchange 2460 W 11th PO Box 22036 Eugene, OR 97402	Jeremy Moritz (541) 484-5331 (541) 484-5884 projects@ebe.org	Plans <input checked="" type="checkbox"/> Specs <input checked="" type="checkbox"/> Addendum <input type="checkbox"/> Pre-bid Meeting <input type="checkbox"/>
01/31/22	Oregon Bid Network (NAPC) PO Box 40445  Grand Junction, CO 81504	(970) 712-5585 (302) 450-1925 bids@napc.me	Plans <input checked="" type="checkbox"/> Specs <input checked="" type="checkbox"/> Addendum <input type="checkbox"/> Pre-bid Meeting <input type="checkbox"/>
01/31/22	Premier Builders Exchange 63052 Layton Avenue #100 PO Box 6731 Bend OR 97701	Attn: Kendra (541) 389-0123 (541) 389-1549 admin@plansonfile.com	Plans <input checked="" type="checkbox"/> Specs <input checked="" type="checkbox"/> Addendum <input type="checkbox"/> Pre-bid Meeting <input type="checkbox"/>
01/31/22	Salem Contractors Exchange 2256 Judson SE PO Box 12065 Salem OR 97309	Kay (503) 362-7957 (503) 362-1651 kay@sceonline.org	Plans <input checked="" type="checkbox"/> Specs <input checked="" type="checkbox"/> Addendum <input type="checkbox"/> Pre-bid Meeting <input type="checkbox"/>
01/31/22	Spokane Regional Plan Center 209 N Havana Street  Spokane, WA 99202	Jenny Martin (509) 328-9600 (509) 328-7279 projectinfo@plancenter.net	Plans <input checked="" type="checkbox"/> Specs <input checked="" type="checkbox"/> Addendum <input type="checkbox"/> Pre-bid Meeting <input type="checkbox"/>

<i>Date</i>	<i>Planholder</i>	<i>Contact/Phone/Fax/E-mail</i>	<i>Other</i>
01/31/22	Spokane Regional Plan Center 209 N Havana Street  Spokane, WA 99202	Jenny Martin (509) 328-9600 (509) 328-7279 projectinfo@plancenter.net	<i>Plans</i> <input checked="" type="checkbox"/> <i>Specs</i> <input checked="" type="checkbox"/> <i>Addendum</i> <input type="checkbox"/> <i>Pre-bid Meeting</i> <input type="checkbox"/>
01/31/22	SW Washington Plan Center 7017 NE Hwy 99, #214  Vancouver WA 98665	(360) 694-7922 (360) 694-0188 plancenter@swca.org	<i>Plans</i> <input checked="" type="checkbox"/> <i>Specs</i> <input checked="" type="checkbox"/> <i>Addendum</i> <input type="checkbox"/> <i>Pre-bid Meeting</i> <input type="checkbox"/>
01/31/22	Willamette Valley Bid Center 135 2nd Ave SE  Albany OR 97321	Jerry Running (541) 928-5159 (541) 207-3290 wvbidcenter@gmail.com	<i>Plans</i> <input checked="" type="checkbox"/> <i>Specs</i> <input checked="" type="checkbox"/> <i>Addendum</i> <input type="checkbox"/> <i>Pre-bid Meeting</i> <input type="checkbox"/>
02/01/22	Brown Contracting  PO Box 26439 Eugene, OR 97402	Sean Emrick (541) 338-9345 (541) 338-9346 sean@browncontracting.net	<i>Plans</i> <input checked="" type="checkbox"/> <i>Specs</i> <input checked="" type="checkbox"/> <i>Addendum</i> <input type="checkbox"/> <i>Pre-bid Meeting</i> <input type="checkbox"/>
02/02/22	High Quality Traffic Control 15400 Libby Lane SE  Jefferson, OR 97352	Shelley Ream (503) 949-8656 hqtrafficcontrol@gmail.com	<i>Plans</i> <input checked="" type="checkbox"/> <i>Specs</i> <input checked="" type="checkbox"/> <i>Addendum</i> <input type="checkbox"/> <i>Pre-bid Meeting</i> <input type="checkbox"/>
02/16/22	Pacific Excavation, Inc. 79 N Danebo Avenue  Eugene, OR 97402	Nick Posey (541) 501-0483 (541) 726-7943 nposey@pacificexc.com	<i>Plans</i> <input checked="" type="checkbox"/> <i>Specs</i> <input checked="" type="checkbox"/> <i>Addendum</i> <input type="checkbox"/> <i>Pre-bid Meeting</i> <input type="checkbox"/>
02/17/02	Wildish Construction 3600 Wildish Lane PO Box 40310 Eugene, OR 97404	Charles Stouder (541) 485-1700 (541) 683-7722 estimating@wildish.com	<i>Plans</i> <input checked="" type="checkbox"/> <i>Specs</i> <input checked="" type="checkbox"/> <i>Addendum</i> <input type="checkbox"/> <i>Pre-bid Meeting</i> <input type="checkbox"/>