



June 3, 2022

The purpose of this addendum is to modify the RFP documents only to the extent indicated herein. All other areas not changed or otherwise modified by other addenda, shall remain in full force and effect. This addendum is hereby made an integral part of the original Project Documents.

1. The following changes are being made to the Pre-proposal meeting and the RFP Schedule, Section 2.2. The date will change **from June 8 to June 9, 2022**, at 1:00 p.m.

2.2 RFP SCHEDULE **REVISED**

RFP Advertised	May 23, 2022
Date to Submit Changes or Solicitation Protests	June 1, 2022, 12:00 p.m.
Mandatory Pre-proposal Site Visit	June-8-9, 2022, 1:00 p.m.
Last Date for Addenda Issued	June 16, 2022, 12:00 p.m.
Proposal Due Date	June 22, 2022, 2:00 p.m.
Evaluate Proposals	June 23-30, 2022
Optional Interviews	July 6, 2022
Notice of Intent to Award	July 8, 2022
Protest Period ends (seven calendar days)	July 15, 2022, 12:00 p.m.
Contract Award and Execution	July 16, 2022
Contract Begins	August 1, 2022

2. Question: How much does it cost to obtain the CJIS?

Answer: It's free and does not cost the vendor anything.

3. Question: What does it entail to obtain the CJIS?

Answer: You take an online test every two years. The test normally takes approximately 25 minutes.

4. Question: Does Global Entry qualify for CJIS?

Answer: No. Two separate things.

5. Question: Do you have existing card credentials that need to work on the new access control system? If so, what kind of cards are you using? What kind of access control system do you have? Do you have sample cards we can use for testing?

Answer: There are no card credentials associated with any of the alarm systems. Our access control system is separate and would not integrate.

6. Question: Does the access control system integrate with other systems?

Answer: No. The system is called Symentry, and it is a standalone system.