



CITY OF ALBANY
Public Works Department

ADDENDUM #3

SS-20-01 & SS-20-02, AM-WRF Compost and Dewatering Improvements

In order to clarify the intent of the Specifications and Drawings, the following provisions are provided and shall be considered part of the contract documents.

In order to ensure that all bidders are aware of these provisions, each bidder must sign this addendum below and attach it to the proposal.

IMPORTANT: Failure to include a signed Addendum could result in the disqualification of your bid.

CHANGES TO CONSTRUCTION DRAWINGS

- Item AD3-1 Dewatering Drawing Sheet E-003:
a. Dewatering Drawing Sheet E-003 has been replaced. Detail E-1004 has been deleted.
- Item AD3-2 Dewatering Drawing Sheet E-009:
a. Dewatering Drawing Sheet E-009 been replaced. P0010A, P0010B, P0010C, and P0010D have been deleted.
- Item AD3-3 Dewatering Drawing Sheet E-012:
a. Dewatering Drawing Sheet E-012 has been replaced. JB10A, JB10B, P0010A, P0010B, P0010C, and P0010D have been deleted.
- Item AD3-4 Dewatering Drawing Sheet E-101:
a. Dewatering Drawing Sheet E-101 has been replaced. Conductor routing in the existing cable tray in the Influent Pump Station has been changed.

Contractor's Signature

Date

Company Name *(please type or print)*