

CITY OF ALBANY  
 PUBLIC WORKS DEPARTMENT--Engineering  
 333 Broadalbin St. SW, PO Box 490  
 Albany, OR 97321  
 Telephone: (541) 917-7676 Fax: (541) 917-7573

**APPARENT BID RESULTS –**

- This information is provided to contractors as a courtesy.
- This information does not take into account responsibility or responsiveness of bidders.
- Contract award will be made by the City of Albany City Council.
- It is the City's intent to award to the lowest responsible, responsive bidder.

**PROJECT: SS-21-01/SS-21-02 AM-WRF Compost and Dewatering Improvements**

**PROJECT MANAGER: Nolan Nelson**

**BID DATE: March 23, 2021**

ITEM NO.	DESCRIPTION	NO. UNITS	UNIT OF MEASURE	Engineer's Estimate		Pacific Excavation, Inc.		Stettler Supply Company dba Stettler Supply & Construction		Stellar J Corporation		McClure and Sons, Inc.		Slayden Constructors, Inc.		Wildish Paving Co. dba Wildish Building Co.	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
A-1	Mobilization	1	Lump Sum	200,000.00	200,000.00	66,000.00	66,000.00	175,000.00	175,000.00	250,000.00	250,000.00	115,000.00	115,000.00	150,000.00	150,000.00	369,400.00	369,400.00
A-2	Erosion Prevention and Sediment Control	1	Lump Sum	10,000.00	10,000.00	3,500.00	3,500.00	10,000.00	10,000.00	20,000.00	20,000.00	5,000.00	5,000.00	20,000.00	20,000.00	16,000.00	16,000.00
A-3	Asphalt Paving	1,720	Ton	100.00	172,000.00	120.00	206,400.00	100.00	172,000.00	100.00	172,000.00	120.00	206,400.00	85.00	146,200.00	121.00	208,120.00
A-4	Construct Composting Improvements	1	Lump Sum	1,862,200.00	1,862,200.00	2,095,500.00	2,095,500.00	2,230,000.00	2,230,000.00	2,900,000.00	2,900,000.00	2,100,000.00	2,100,000.00	2,650,000.00	2,650,000.00	2,375,200.00	2,375,200.00
A-5	CASP Composting System	1	Lump Sum	396,000.00	396,000.00	530,100.00	530,100.00	491,600.00	491,600.00	491,600.00	491,600.00	600,000.00	600,000.00	462,000.00	462,000.00	546,300.00	546,300.00
<b>TOTAL SCHEDULE A</b>				2,640,200.00		2,901,500.00		3,078,600.00		3,833,600.00		3,026,400.00		3,428,200.00		3,515,020.00	
B-1	Mobilization	1	Lump Sum	340,000.00	340,000.00	70,000.00	70,000.00	175,000.00	175,000.00	225,000.00	225,000.00	230,000.00	230,000.00	200,000.00	200,000.00	70,300.00	70,300.00
B-2	Erosion Prevention and Sediment Control	1	Lump Sum	5,000.00	5,000.00	500.00	500.00	8,500.00	8,500.00	5,000.00	5,000.00	5,000.00	5,000.00	1,000.00	1,000.00	1,600.00	1,600.00
B-3	Asphalt Paving	100	Ton	100.00	10,000.00	200.00	20,000.00	200.00	20,000.00	175.00	17,500.00	190.00	19,000.00	130.00	13,000.00	278.00	27,800.00
B-4	Construct Dewatering Improvements	1	Lump Sum	3,346,000.00	3,346,000.00	3,025,000.00	3,025,000.00	2,900,000.00	2,900,000.00	2,487,300.00	2,487,300.00	3,266,399.00	3,266,399.00	3,175,000.00	3,175,000.00	3,760,700.00	3,760,700.00
B-5	Rotary Screw Presses	1	Lump Sum	824,000.00	824,000.00	875,500.00	875,500.00	812,500.00	812,500.00	850,000.00	850,000.00	900,000.00	900,000.00	812,500.00	812,500.00	902,800.00	902,800.00
<b>TOTAL SCHEDULE B</b>				4,525,000.00		3,991,000.00		3,916,000.00		3,584,800.00		4,420,399.00		4,201,500.00		4,763,200.00	
<b>TOTAL OF SCHEDULES A AND B</b>				<b>7,165,200.00</b>		<b>6,892,500.00</b>		<b>6,994,600.00</b>		<b>7,418,400.00</b>		<b>7,446,799.00</b>		<b>7,629,700.00</b>		<b>8,278,220.00</b>	