



CITY OF ALBANY  
Public Works Department

ADDENDUM #1

ST-19-03  
HILL STREET RECONSTRUCTION: 24TH AVENUE TO 34TH AVENUE

In order to clarify the intent of the Specifications and Drawings, the following provisions are provided and shall be considered part of the contract documents.

In order to ensure that all bidders are aware of these provisions, each bidder shall sign this addendum below and attach it to the proposal.

**IMPORTANT: Failure to include a signed Addendum could result in the disqualification of your bid.**

**Bid Opening Location:**

The bid opening has been moved from the Calapooia Room to the Willamette Room.

**I-9. TEMPORARY TRAFFIC CONTROL**

Make the following changes to the second paragraph:

- Change the lane closure hours on Hill Street, 24<sup>th</sup> Avenue, 28<sup>th</sup> Avenue, 31<sup>st</sup> Avenue, and 34<sup>th</sup> Avenue from between the hours of 9:00 a.m. and 2:00 p.m. to between the hours of 8:00 a.m. and 2:00 p.m., Monday through Friday.
- Add the following text to the end of this paragraph:  
*Brief intermittent lane closures required to provide construction vehicle access into and out of the work zone are permitted outside of the proscribed times and days for lane closures described above. All lane closures shall be controlled by certified flaggers.*

**Item No. A-4 – Clearing and Grubbing:**

Replace the first paragraph with the following text:

*Approximately 40 existing trees that interfere with the work will be removed by others to within four feet of the ground surface under a separate contract. The Contractor shall be responsible for removing tree trunks and stumps as required to perform the work under this contract.*

**Bid Item No. A-45 – General Landscape Restoration:**

Replace the first paragraph with the following text:

*This item provides for basic restoration of front lawns, landscape strip areas, and other disturbed areas. Lawn and landscape strip areas shall be prepared with a minimum of six inches of new topsoil. All topsoil shall be lightly compacted to prevent settling.*

\_\_\_\_\_  
Contractor's Signature

\_\_\_\_\_  
Date

\_\_\_\_\_  
Company Name (please type or print)